CITY COUNCIL AGENDA ITEM COVER MEMO

Agenda Item Number:

Meeting Type: Reqular Meeting Date: Aug 13, 2015
Action Requested By: _Engineering Agenda Type: Resolution
Subject Matter:

Agreement between the City of Huntsville and Reed Contracting Services, Inc.

Exact Wording for the Agenda:

Resolution authorizing the Mayor to enter into an agreement between the City of Huntsville and the low
bidder, Reed Contracting Services, Inc,, for Clinton Avenue Performing Arts Project, Project No. 65-15-SP33

Note: If amendment, Please state title and number of the original

Item to be considered for: Action Unanimous Consent Required: No

Briefly state why the action is required; why it is recommended; what council action will provide, allow and
accomplish and; any other information that might be helpful.

is agreement is for the development of a public outdoor venue which includes a grass lawn for public
gatherings, parking area containing (170) spaces and a food truck service area along Clinton Avenue just
%

ast of Governors Drive for a total contract amount of $872,052.43. Account No. 23-2265-0811-7521 -
486,508.43 and Account No. 23-6500-0811-8521 - $385,544.00.

Associated Cost:_$872,052.43 Budgeted Item:

MAYOR RECOMMENDS OR CONCURS:

‘,\ Department Head: ) Sﬂfbu(m @’{\1—1 2 Date: 5 { s’// £
\J\(/
v




ROUTING SLIP

CONTRACTS AND AGREEMENTS

Originating Department: Engineering Council Meeting Date: 8/13/2015
Department Contact: Lynn Majors Phone # 256-427-5201

Contract or Agreement: Construction Contract

Document Name: Reed-Clinton Avenue Performing Arts Project, Project No. 65-15-SP33

City Obligation Amount: $872,052.43
Total Project Budget: $872,052.43
Uncommitted Account Balance: 0

. 232265-0811-7521 & 23-6500-0811-8521
Account Number: ($486,508.43) ($385,544.00)

Procurement Agreements

L Title 39 | Competitive ]
Grant-Funded Agreements

Not Applicable Grant Name:
Department , Signature Date
1) Originating oty f P adS Y[/
R [74/ T
2) Legal ) 37 /ﬂﬂ [LST
- /“'
3) Finance g 7//..)
N o 7]

4) Originating
5) Copy Distribution

a. Mayor's office

(1 copies)

b. Clerk-Treasurer
(Original & 2 copies)

Revised 04/15/2011



RESOLUTION NO. 15-

BE IT RESOLVED by the City Council of the City of
Huntsville, Alabama, that the Mayor be, and is hereby authorized,
to enter into a contract between the City of Huntsville and the
low bidder, Reed Contracting Services, Inc., in the amount of
EIGHT HUNDRED SEVENTY-TWO THOUSAND FIFTY-TWO AND .43/100 DOLLARS
($872,052.43) for Clinton Avenue Performing Arts Project, Project
No. 65-15-5P33, in Huntsville, Alabama, on behalf of the City of
Huntsville, a municipal corporation in the State of Alabama,
which said agreement is substantially in words and figures
similar to that document attached hereto and identified as
"Contract between City of Huntsville and Reed Contracting
Services, Inc. for Clinton Avenue Performing Arts Project,
Project No. 65-15-SP33” consisting of a total of one (1) page
plus one hundred nine (109) additional pages consisting of
Attachments A3-I, Supplement to General Requirements for
Construction of Public Improvements and all Addenda,
“Certification of Compliance with Title 39, Code of Alabama”, and
“"E-Verify Statement”, and the date of August 13, 2015, appearing
on the margin of the first page, together with the signature of
the President or President Pro Tem of the City Council, and an
executed copy of said document being permanently kept on file in
the Office of the City Clerk of the City of Huntsville, Alabama.

ADOPTED this the 13th day of August , 2015,

President of the City Council of
the City of Huntsville, Alabama

APPROVED this the 13th day of August , 2015.

Mayor of the City of Huntsville,
Alabama



CONTRACT BETWEEN CITY OF HUNTSVILLE

AND
REED CONTRACTING SERVICES, INC.
FOR
CLINTON AVENUE PERFORMING ARTS PROJECT
PROJECT NO. 65-15-SP33

STATE OF ALABAMA}
MADISON COUNTY}

THIS CONTRACT, made and entered into this 13th day of August, 2015, between the
CITY OF HUNTSVILLE, ALABAMA, a Municipal Corporation, sometimes referred to herein
as City, and REED CONTRACTING SERVICES, INC., sometimes referred to herein as
Contractor.

-WITNESSETH-

WHEREAS, the City desires to install, construct or make certain improvements known as
Clinton Avenue Performing Arts Project, Project #65-15-SP33, in the City of Huntsville,
Madison County, Alabama, all in accordance with details, specifications, surveys and general
requirements prepared by the City of Huntsville Urban Development Department - Engineering
Division, which are on file in the Office of the City Engineer of the City of Huntsville, Alabama,
all of which details, specifications, surveys and general requirements are made a part of this
contract, and

NOW, THEREFORE, it is agreed that the Contractor promises and agrees to make such
improvements for the party of the first part for the considerations hereinafier set out. The
Contractor promises and agrees to furnish all necessary labor, materials and equipment for the
doing of the same, all to be done in accordance with such details, plans, specifications and
general requirements hereto attached and made a part of this contract.

FOR THE PERFORMANCE of such work, the City agrees to pay the Contractor as
follows per Attachment “A3”.

BY:

Cj/\ ; Tommy Battle, Mayor
Reed Contracting Sekvices, Inc.

. Charles E. Hagood
ATFEST:MM@LL&U-\W@M% City Clerk Treasurer

Mark Russell
City Council President

DATE: August 13, 2015
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ATTACHMENT “B”
PROPOSAL

TO: THE CITY OF HUNTSVILLE

Public Services Building
320 Fountaln Circle
Huntsville, Alabama

PROPOSAL OF _ Reed Contracting Services, Inc.
(NAME

)
2512 Triana Blvd SW, Madison, Alabama 35756

(ADDRESS)
TO MAKE CERTAIN IMPROVEMENTS ENTITLED:

CLINTON AVENUE PERFO G ARTS PROJECT
P CT

FOR THE CITY OF HUNTSVILLE, ALABAMA.

GENTLEMEN:

The undersigned bidder has carafully examined the drawings or plans, bild documents, the
speclifications, the general requirements, the supplement to general requiremants, the general terms
and conditions, this proposal, the agresment, togsther with any addenda thareto, and agrees to furnish

The undersigned bidder understands that when unit prices are called for, the quantities shown herein
amapprmdmataonlyandmsubjacttolnmmordomasa, and offers to do the work whether the
quantitles are Increased, or decreased, at the unit prices stated In the following schedule. The
undersigned bidder also understands that when lump sum bids are called for, he wiil be required to

Contractors are authorized to download quantities, Attachmant “A®, or quantity revisions from COH
Engineering website and paste to a CD-RW (preferably in a live/flash drive format) of their choice which
must be submitted with the original bid packet. in addition, two hard coples must be signed and
submitted with original bid packet. Fafiure to do so may be cause for rejection of bid. The City reserves
the right to reject any altered bid resuiting from aitering the bid CD in any manner. If a price discrepancy
Is found on the CD-RW, or the correct version of bid quantities Is not submitted on the CD-RW which
corresponds to the printed hard coples, then printed hard copy prices submitted with original bid
documents, with Contractor signature, will prevall.

Cartificates of Insurance are required naming the Clty as the Certificate Holder. Also, the name of the

project and project number should be Included on the certificate. The Certificates should reflect the

insurance coverage required herein. In addition, a copy of the policy may be requested upon award.
: Gigita : BY . B 8 oy 8

jeus s o BLLEIISU LU AR

ol § &2 % 1 1 LE3] SLY T BN 1] B IE 14
thelr slanature. The Certificates are to be sign d by a person orized by the Insurer to

on its behalf and must indicate coverage will not be canceled or non-renewed except after thirty (30)
days prior written notice to the City at the following address: City of Huntsville, P.0. Box 308,
Huntsville, Alabama 35804 ATTN: Penny Kelly.

The undersigned bidder understands that the Contract Time for completion of all work Is Sixty (60)
calendar days.
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CLINTON AVENUE PERFORMING ARTS PROJECT
P 0. 685-15-SP33

THE UNDERSIGNED BIDDER ALSO AGREES AS FOLLOWS:

All bonds must be approved by the Mayor and the Clerk-Treasurer of the City of Huntsville. Within
fiftean (15) days after the date of acceptance of this proposal by City Council action, the contractor shall
axecute the contract and fumish to the OWNER a paymant (labor and material) bond and a parformance
bond, each in the amount of 100% of the contract amount. No contract extension will be allowed for
delays in the Issuance of the notice to proceed that are a resuit of the contractor falilng to submit the

required items within the 15 days.

It is further understood and agreed that the Contractor shall commeance work to be performed under this
contract within fiftesn (18) days from the date of this contract, unless otherwise Instructed in writing by
the OWNER. All work shall be carried on continuously to completion.

Accompanying this proposal is a certified check or bid bond in the amount of not leas than five parcent
(8%) of the total amount shown on the schedule of prices not exceeding $10,000.00 payable to the City
of Huntsvllls, Alabama, which Is to be forfaited, as liquidated damages, If, In the event that his proposal
Is accepted, the undersigned shall fall to exscute the contract and furnish a satisfactory contract bond
under the conditions and within the time specified In this proposal; otherwise, said certified chack or bld
bond Is to bs returned to the undersigned.

DATED: July 31 ,20 15 ,
(IF AN INDIVIDUAL, PARTNERSHIP, OR NON-INCORPORATED O TION)
SIGNATURE OF BIDDER

a!5i;<i%%%::;éfj;;%%%féi:#’ffff;f

NAMES AND ADDRESSES OF MEMBERS OF THE FIRM:

OUR CONTRACTOR'S STATE LICENSE NO. 18 __ 20545

(IF A CORPORATION)
SIGNATURE OF BIDDER

BY David L. Haris, Vice Presid
BUSINESS ADDRESS 2512 Triana Blvd SW. Huntsville, AL 35805

INCORPORATED UNDER THE LAWS OF THE STATE OF _ Alabama

NAMES PRESIDENT _Michae]l Reed
OF SECGRETARY David L. Harris, Vice President
OFFICERS TREASURER Charles C. Lovoy, Secretary

DATORY AC JWLEDGEN ENDA: Addenda will only be emalled to those bidders who
attend and have signed in at the pre-bid mesting. Acknowledgement of receipt of addenda Is
using Attachment “C” and attachment must be submitted with bid package. Fallure to do so shali be
cause for rejection of the bid. It Is the responsibility of all bidders to refer to the website for any updates.




ATTACHMENT “C”

CLINTON AVENUE PERFORMING ARTS PROJECT

P CT 66-1
DAT! ACKNO DGEMENT D

Acknowledgement of receipt of Addenda Is Mandatory. Fallure to acknowledge receipt shall be cause for
rejection of the bid. By signing below, Bidder acknowledges recsipt of Addenda and the date recelived.

ADDENDUM NO, DATE RECEIVED
1 July 22, 2015
2 July 24, 2015
3 July 27, 2015
4 July 29, 2015
5 July 30, 2015

COMPANY ng Scrvicos Ju_o 7/
SIGNATURE ﬁ(ﬁ/j /ﬂ/ |

1d L. Hamis

TITLE Vice President

DATE _ v 31,2015




Allsubeonhactommustbeappmvedinwdﬂm

ATTACHMENT “D"

SUBCONTRACTOR'S LISTING

shall be approved by written letter from the Owner.

Contractor
mary.hollingsworth@huntsvilleal.gov and the Owner's project inspector of any
the project.

by Owner.

W

e

NO,

ADDRESS

[ DOEMFSOF |

Nwaddltlmalwbeonhacbmmdedduﬁngheconﬁactpeﬂod
shall notify Mary Hollingsworth via emall at
changes to subcontractor list for the duration of

EERFORMED

Stewart Electric Co., Inc.

12256

1009 A Cleaner Way SW, HSv, AL 35815

26, 27, 28, 29, 30
o S e e

Grounds Control

$-27130

113 Spacegate Drive, Huntsville, AL

24

Water Water Eve ere

$-23259

214 Lenwood Drive, Dacatur, AL

25




ATTACHMENT “E”

CLINTON AVENUE PERORMING ARTS PROJECT
PROJECT NO. 65-15-SP33

Contractor shall provide at lease five (5) references including NAME OF PROJECT, Owner Name, address, phone
number and contact name that demonstrates contractor’s ability on similar projects.

1. City of Huntsville University & Paramount Intersection Improvements
320 Fountain Circle
Huntsville, Alabama 35804
POC: Dennis Thompson, Phone: (256) 535-2489

2. City of Huntsville Highway 72 West Meridian Crossover

320 Fountain Circle
Huntsville, Alabama 35804
POC: Dennis Thompson, Phone: (256) 535-2489

3. City of Huntsville Mastin Lake Road Improvements
320 Fountain Circle
Huntsville, Alabama 35804
POC: Chris McNeese, Phone: (256) 535-2489

4. City of Huntsville Farrow Road Improvements
320 Fountain Circle
Huntsville, Alabama 35804
POC: Cathy Martin, Phone: (256) 535-2489

5. City of Huntsville Shields Road Extension
320 Fountain Circle
Huntsville, Alabama 35804
POC: Chris McNeese, Phone: (256) 535-2489
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ATTACHMENT “F”

Pre-bid meeting to be heid on Tuesday, July 21, 2015 at 10:00 a.m., in the 1st Floor Conference Room at 320 Fountain Circle,
Huntsville, AL 35801.

NOTICE TO CONTRACTORS

WANTED: Sealed bids in duplicate for the construction of: Clinton Avenue Performing Arts Project, more particularly known as
Project No. 65-15-SP33

Description of Project: Development of a public outdoor erformance venue which includes a lawn for public atherings, an are:
for outdoor performances, parking lot with one hundred and seventy (170) spaces and a food truck parking and service area.

The attention of all bidders is called to Code of Alabama §§ 34-8-1 and 34-8-2 (1975) and 34-8-1, 34-8-2, 34-8-4, 34-8-6, 34-8-7, 34-8-f
and 34-8-9 (amended 1996) setting forth the definition of general contractor and the licensing procedures and requirements for state

envelope along with the general contractor's name and address, project name and number and date and time of bid opening.
Section 39-3-5 Code of Alabama has been amended as follows:

“In awarding the Contract, preference will be given to Alabama resident contractors and a nonresident bidder domiciled in a state
having laws granting preference to local contractors shall be awarded the Contract only on the same basis as the nonresident
bidder’s state awards contracts to Alabama contractors bidding under similar circumstances.”

This project Clinton Avenue Performing Arts Project, more particularly known as Project No. 65-15-SP33 __ requires the
contractor to possess a State of Alabama Classification of (HS) Highways & Streets or (MU) Municipal & Utili A

After proposails are opened and read, they will be compared on the basis of the summation of the products or approximate
quantities shown in Attachment “A”, multiplied by the unit bid prices. In the event of a discrepancy between unit bid prices and
extensions, the unit bid price shall govern. A proposal will not be considered unless signed by the bidder or his authorized agent
and accompanied by cashier's check or properly signed bid bond, as required by law.

In determining the successful bidder, the Owner will consider in addition to the bid prices, such responsibility factors as
characteristics and responsibility, skill, experience, record of integrity in business, and of performance offered and past record of

available for the contemplated work, including financial resources, equipment, and experience on similar projects does not satisfy
the Owner that such bidder is qualified to perform the work. The City Council of the City of Huntsville reserves the right to reject
any and all bids and to waive informalities.

Separate sealed bids for the construction of this project will be received at the City of Huntsville Public Services Building, 320
Fountain Circle, in the 1st Floor in the Conference Room, on the 29" day of July, 2015, until 10:00 am. Each bid shall be
accompanied by an original signed, dated and sealed Bid Bond in the amount of not less than five percent (5%) of the total shown
on the schedule of prices, but not exceeding $10,000.00. Quantities are known as Attachment “A”. No bidder may withdraw his bid
within ninety (90) days after the actual date of opening.

These Addenda, Special Provisions, Plans, the Supplement to General Requirements for Construction of Public Improvements City
of Huntsville Specifications, Standard Specifications for Construction of Public Improvements Contract Projects and all
supplementary documents are essential parts of the contract, and a requirement occurring in one is as binding as though occurring
in all. They are intended to be complimentary and to describe and provide for a complete work. Contract Document Order of
Precedence shali be as foliows:

Addenda
General Requirements (Instructions to Bidders and Bid Proposal including Attachments)

1.

2.

3. Supplement to General Requirements

4. Drawings / City of Huntsville Standard Specifications for Construction of Public Improvements Contract Projects
1991

Supplemental Specifications (Earthwork, Chain Link Fences, and Gates)
Special Conditions
Current ALDOT Specifications

Noom
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Standard Specifications for Construction of Public Improvements Contract Projects and Engineering Standards are available at r
charge by downloading from the City Engineering website: www.hunisvilleal.qov/engineering. Plans and proposals can t
downloaded from our website at no cost: www.huntsvilleal.gov/en ineering/bidlist.htm|. Contractors will be responsible for costs «
duplicating their own pians and can choose photocopying facility of their choice. Additionally, Contractors are responsible fc
checking website for any revisions/updates. Contractor is required to submit pricing, provided by the COH (Attachment “A”) an
made available for download from the Engineering website, on either a CD-RW (preferably in a live/flash drive format) in the Exct
format. The CD-RW (preferably in a live/flash drive format) must be in working condition and included with original bid packet an

E-VERIFY — NOTICE

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of Alabama (1975) § 31-13-1 througl
31-13-30 (also known as and hereinafter referred to as “ the Alabama Immigration Act”") as amended by Act No. 2012-491 on May 16
2012 is applicable to all competitively bid contracts with the City of Huntsville. As a condition for the award of a contract and as :
term and condition of the contract with the City of Huntsville, in accordance with § 31-13-9 (a) of the Alabama Immigration Act, as
amended, any business entity or employer that employs one or more employees shall not knowingly employ, hire for employment
or continue to employ an unauthorized alien within the State of Alabama. During the performance of the contract, such business
entity or employer shall participate in the E-Verify program and shall verify every employee that is required to be verified according
to the applicable federal rules and regulations. The business entity or employer shall assure that these requirements are included in
each subcontract in accordance with §31-13-9(c). Failure to comply with these requirements may result in breach of contract,
termination of the contract or subcontract, and possibly suspension or revocation of business licenses and permits in accordance
with §31-13-9 (e) (1) & (2). Code of Alabama (1975) § 31-13-9 (k) requires that the following clause be included in all City of Huntsville
contracts that have been competitively bid and is hereby made a part of this contract:

“By signing this contract the contracting parties affirm, for the duration of the agreement, that they will not violate federal
immigration law or knowingly employ, hire for employment, or continue to employ an unauthorized alien within the State of
Alabama. Furthermore, a contracting party found to be in violation of this provision shall be deemed in breach of the agreement and
shall be responsible for all damages resulting therefrom.”

Contractor's E-Verify Memorandum of Understanding shall be a part of the contract bid documents and shall be submitted with the
bid package.

ALABAMA IMMIGRATION ACT (Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of Alabama
(1975)

Compliance with the requirements of the {Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of
Alabama (1975) § 31-13-1 through 31-13-30, as amended by Alabama Act 2012-241, commonly referred to as the Alabama
immigration Law, is required for City of Huntsville, Alabama contracts that are competitively bid as a condition of the contract
performance. The Contractor shall submit in the bid package, with the requested information included on the form, the “City of
Huntsville, Alabama Report of Ownership Form” listed in the bid proposal as Attachment “I”. The bidder selected for award of the
contract may be required to complete additional forms relating to citizenship or alien status of the bidder and its employees,
including e-verify information, prior to award of a contract.

Advertise Date: 7-15-15



ATTACHMENT “G"

i

REQUEST FOR PAYMENT
CITY OF HUNTSVILLE ENGINEERING DIVISION

PROJECT NAME AND NUMBER:
ESTIMATE NUMBER: PERIOD FROM: TO
CONTRACT DURATION DAYS
START DATE: END DATE: 1/0/00 TOTAL CONTRACT TIME (3) 0 DAYS
TIME C.O.#1
TIME C.O.#2 CONTRACT DAYS REMAINING [¢]
TIME C.O.#3
TOTAL CONTRACT AMOUNT (1) AS AWARDED $ - CURRENT $ -
CO.#1 $ -
CO.#2 $ -
C.O.#3 $ -
TOTAL AMOUNT EARNED TO DATE LESS STORED MATERIALS (2): $ -
MATERIAL STORED (INVOICE ATTACHED) $ -
RETAINAGE (5%) OF 50% OF CONTRACT $ -
Amount is In accordance with ALDOT and COH
AMOUNT EARNED AFTER RETAINAGE and s based on the contract amount $ -
orders.
LIQUIDATED DAMAGES PER DAY 200
LIQUIDATED DAMAGES ASSESSED TO DATE: " -
[] wilt tically ba by
subtracting the contract end dats from the invoice period end
date and mwmmhnwmmuw-mm
will be from
|otherwise due.
TOTAL AMOUNT PREVIOUSLY APPROVED TO DATE: $ -
AMOUNT DUE THIS ESTIMATE WITHOUT LIQUIDATED DAMAGES $ -
A % OF TIME ELLAPSED: TIME ELASPED TO DATE DAYS =
TOTAL CONTRACT TIME (3) 0 DAYS
B: PROJECT COMPLETION: TOTAL EARNED TO DATE (2) - = " #DIVIO)
TOTAL CONTRACT AMOUNT -
C: PROGRESS OF WORK: B-A=
CONTRACTORS CERTIFICATE

I the duly qualifed, acting and aitmrtzed sgent for the cantractor
onhlbmpmjoﬁ.dnhnnbytxﬂwmmmMllolhmmmlnmumMﬂanhphu,

lawa and

thereto,
and do further certity that al tabor, materials and equipment ksted herein have besn pald for in fuil aa allowad on st prior estimates and it requested to do 8o, we wil show eawdenca of

payment for the same In writing befors the final payment of thia oxtimats. We

IleumlN(lllﬂlulﬁnlmladlm)lf-lV- amount i

compensation and final payment in full for all work performed under the cantract, inciuding any amendments tharsto and, upan payment of said sum, heraby ralease the Owner,
tweive

its , agenis, and representatves in accordance with said contract We further certify fuly all work
ofthe & .....-lt-um-o'ou;nnlm! conirct and all amendments thareto), during which time oll terms and
Hold } A and

@n
canditjors of the originel contract document shal remain in A force end effect,
as contained In ssid contract documents.

employees
months from the date of the fnal

that we for a period of

CERTIFIED FOR PAYMENT ON THIS THE DAY OF
8Y: CONTRACTOR:
TITLE:
SIGNED: WITNESS:

SIGNATURE

We have checked the qunrma and extensions to this estimate. and to the best of our knowledge, the estimate is true and comect

APPROVED FOR PAYMENT

8Y:
CONSTRUCTION INSPECTOR

ay:
PROJECT ENGINEER

8Y:

KATHY MARTIN, CITY ENGINEER
OR LYNN MAJORS, ADMINISTRATIVE OFFICER

IF FINAL ESTIMATE. DATE WORK WAS
COMPLETED




ATTACHMENT “H”

All vendors/contractors are required to submit a Federal Tax Form W-9 to City of Huntsville at the time a contract is
awarded, unless vendor/contractor is already registered and doing business with the City. No payments of invoices
can be made until this W-8 Tax Form has been properly submitted. A copy of the W-9 Tax Form can be obtained at
the following website: www.irs.ustreas.gov/pub/irs-pdffw9.pdf
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Attachment 1

| CITY OF HUNTSVILLE, ALABAMA REPORT OF OWNERSHIP FORM |

A Ganeral informzation. Fiease provide the folowing Information:
Legal nams(s) (nciude “doing business as”, if appilcabley__Reed Contracting Services, Inc.

WJWWW mmm(:mnml)fc A Corporation N
(Flsase mmber astigned and renawing businass licenss, the number
should be Rated on the renewal form.) % 0 iy and Fyou are Yo e

B. Typs of Oumership. Piasse compieta the un-ghgsded portiane of the folowing chart checking the appropriate box bslow
mcMgmmEWl.D. m.rwwmmdw%mmmb.mu

"0 Limfted Lisbiiity Partnership (LLF) Number & Stin;

@ Limited | Number & State:
Liability Company (LLC) (Singie

'O LLC (Mult-Member) Number & State;
"X Corporation Number & Siate;

L 157_-9.0_7-A1a§'a;ma

O Other, please axplain: Number & Stats (if a fiing entity under state law):

C.  EntityLD. Numbers. I an Enflty .0, Number s recured and if the business entty s registored in this mumbrer

Wmhmmw:mm;ma s e ot s mmmm w
provide the Entty 1., number (or ofher aimiar number
mmumwhmudmmmmmumm: W

D. mwmmmmmummmmmmm
mamm:mmwmwwmuMhumm:au
county am oot meuind uniess; 2 X
twhb: mmmmmm - (1) spacifically requasted by the Ciy, or (2) an Entty LD

<2
Fleass dste and gign thiz the space
¥ you are signing on mpyz'“ “WWmemmmmm
° V/ — - Title (if appilcable),_ Vice President
Type or legitly wiite name; _David L. Harris Date: April 8, 2014

Revissd 12/7/2011
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Company ID Number: 109504
THE E-VERIFY PROGRAM FOR EMPLOYMENT VERIFICATION

MEMORANDUM OF UNDERSTANDING
ARTICLEI
PURPOSE AND AUTHORITY

This Memorandum of Understmding (MOU) sets forth the points of agreement between the
Social Security Administration (SSA), the Department of Homeland Security (DHS) and Reed

Contracting Services Inc. (Employer) regarding the Employer's participation in the Employment
Eligibility Verification Program (E-Verify). E-Verify is a program in which the employment
eligibility of all newly hired employees will be confirmed after the Employment Eligibility
Verification Form (Form 1-9) has been completed.

Authority for the E-Verify program is found in Title IV, Subtitle A, of the Illegal Immigration
Reform and Immigrant Responsibility Act of 1996 (IIRIRA), Pub. L. 104-208, 110 Stat. 3009, as

amended (8 U.S.C. § 1324a note).
ARTICLE II

FUNCTIONS TO BE PERFORMED

A. RESPONSIBILITIES OF THE SSA

L Upon completion of the Form I-9 by the employee and the Employer, and provided the
Employer complies with the requirements of this MOU, SSA agrees to provide the Employer
with available information that allows the Employer to confirm the accuracy of Social Security
Numbers provided by all newly hired employees and the employment authorization of US.

citizens.
The SSA agrees to provide to the Employer appropriate assistance with operaﬁonal

2.

problems that may arise during the Employer’s participation in the E-Verify program. The SSA
agrees to provide the Employer with names, titles, addresses, and telephone numbers of SSA
representatives to be contacted during the E-Verify process.

The SSA agrees to safeguard the information provided by the Employer through the E-

3.
Verify program procedures, and to limit access to such information, as is appropriate by law, to
individuals responsible for the verification of Social Security Numbers and for evaluation of the

E-Verify program or such other persons or entities who may be authorized by the SSA as
governed by the Privacy Act (5 U.S.C. § 552a), the Social Security Act (42 U.S.C. 1306(a)), and

SSA regulations (20 CFR Part 401).
SSA agrees to establish a means of automated verification that is designed (in

4.
conjunction with DHS's automated system if necessary) to provide confirmation or tentative
nonconfirmation of U.S. citizens’ employment eligibility and accuracy of SSA records for both

citizens and aliens within 3 Federal Government work days of the initial inquiry.
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Company ID Number: 109504
SSA agrees to establish a means of secondary verification (including updating SSA

5.
records as may be necessary) for employees who contest SSA tentative nonconfirmations that is

designed to provide final confirmation or nonconfirmation of U.S. citizens’ employment
rds for both citizens and aliens within 10 Federal

eligibility and accuracy of SSA reco
rral to SSA, unless SSA determines that more than 10

Government work days of the date of refe
days may be necessary. In such cases, SSA will provide additional verification instructions.

RESPONSIBILITIES OF THE DEPARTMENT OF HOMELAND SECURITY

B.
Upon completion of the Form I-9 by the employee and the Employer and after SSA

L
verifies the accuracy of SSA records for aliens through E-Verify, DHS agrees to provide the

Employer access to selected data from DHS's database to enable the Employer to conduct:

Automated verification checks on newly hired alien employees by electronic means, and

[

« Photo verification checks (when available) on newly hired alien employees.
Z DHS agrees to provide to the Employer appropriate assistance with operational problems
that may arise during the Employer's participation in the E-Verify program. DHS agrees to

-

provide the Employer names, titles, addresses, and telephone numbers of DHS representatives to

be contacted during the E-Verify process.
DHS agrees to provide to the Employer a manual (the E-Verify Manual) containing

3.
instructions on E-Verify policies, procedures and requirements for both SSA and DHS, including
restrictions on the use of E-Verify.. DHS agrees to provide training materials on E-Verify.

DHS agrees to provide to the Employer a notice, which indicates the Employer's

Verify program. DHS also agrees to provide to the Employer anti-

4.
of Special Counsel for Immigration-Related Unfair

participation in the E-
discrimination notices issued by the Office
Employment Practices (OSC), Civil Rights Division, and U.S. Department of Justice.

5. DHS agrees to issue the Employer a user identification number and password that permits
the Employer to verify information provided by alien employees with DHS's database.

6. DHS agrees to safeguard the information provided to DHS by the Employer, and to limit
access to such information to individuals responsible for the verification of alien employment
gram, or to such other persons or entities as may
I be used only to verify the accuracy of Social

eligibility and for evaluation of the E-Verify pro,
force the Immigration and Nationality Act

be authorized by applicable law. Information wi

Security Numbers and employment eligibility, to en
and federal criminal laws, and to ensure accurate wage reports to the SSA.

7. DHS agrees to establish a means of automated verification that is designed (in
A verification procedures) to provide confirmation or tentative
n 3 Federal Govenment work days

conjunction with SS
nonconfirmation of employees' employment eligibility withi

of the initial inquiry.
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DHS agrees to establish a means of secondary verification' (including updating DHS

8.
records as may be necessary) for employees who contest DHS tentative nenconfirmations and

photo non-match tentative nonconfirmations that is designed to provide final confirmation or
t eligibility within 10 Federal Government work
s may be

ponconfirmation of the employees' employmen
days of the date of referral to DHS, unless DHS determines that more than 10 day.

necessary. In such cases, DHS will provide additional verification instructions.

C. RESPONSIBILITIES OF THE EMPLOYER
The Employer agrees to display the notices supplied by DHS in a prominent place that is

1.
clearly visible to prospective employees.
The Employer agrees to provide to the SSA and DHS the names, titles, addresses, and

2.
telephone numbers of the Employer representatives to be contacted regarding E-Verify.

The Employer agrees to become familiar with and comply with the E-Verify Manual.

3.
4, The Employer agrees that any Employer Representative who will perform employment
verification queries will complete the E-Verify Tutorial before that individual initiates any

A. The employer agrees that all employer representatives will take the refresher
tutorials initiated by the E-Verify program as a condition of continued use of E-
1 will prevent the employer from continued

queries.

Verify.
Failure to complete a refresher tutoria

use of the program.

The Employer agrees to comply with established Form I-9 procedures, with two

5.
exceptions:

If an employee presents a “List B" identity document, the Employer agrees to only accept
“List B" documents that contain a photo. (List B documents identified in 8 CF.R. §
274a.2 (b) (1) (B)) can be presented during the Form 1-9 process to establish identity).

If an employee presents a DHS Form I-551 (Permanent Resident Card) or Form I-766
(Employment Authorization Document) to complete the Form [-9, the Employer agrees
to make a photocopy of the document and to retain the photocopy with the employee’s
Form I-9. The employer will use the photocopy to verify the photo and to assist the
Department with its review of photo non-matches that are contested by employees. Note
that employees retain the right to present any List A, or List B and List C, documentation
to complete the Form I-9. DHS may in the future designate other documents that activate

the photo screening tool.

articipation in E-Verify does not exempt the Employer

and make available for inspection Forms I-9 that relate

plicable regulations or laws, except for the

6 The Employer understands that p
on in E-

from the responsibility to complete, retain,
to its employees, or from other requirements of ap
licable by reason of the Employer's participati

following modified requirements app
Verify: (1) identity documents must have photos, as described in paragraph 5 above; (2) 2
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t violated section 274A(a)(1)(A) of

rebuttable presumption is established that the Employer has no
the Immigration and Nationality Act (INA) with respect to the hiring of any individual if it
obtains cfirmation of the identity and employment eligibility of the individual in compliance
with the ‘terms and conditions of E-Verify ; (3) the Employer must notify DHS if it continues to
employ any employee after receiving 2 final nonconfirmation, and is subject to a civil money
penalty between $500 and $1,000 for each failure to notify DHS of continued employment
following a final nonconfirmation; (4) the Employer is subject to a rebuttable presumption that it

(a)(1)X(A) if the

has knowingly employed an unauthorized alien in violation of section 274A
Employer continues to employ any employee after receiving a final nonconfirmation; and (5) no

person or entity participating in E-Verify is civilly or criminally liable under any law. for any
provided through the confirmation system. DHS

action taken in good faith on information
mpliance inspections during the course of E-Verify, as

reserves the right to conduct Form -9 co
well as to conduct any other enforcement activity authorized by law.
7. The Employer agrees to initiate E-Verify verification procedures within 3 Employer
business days after each employee has been hired (but after both sections 1 and 2 of the Form I-9
have been completed), and to complete as many (but only as many) steps of the E-Verify process
as are necessary according to the E-Verify Manual. The Employer is prohibited from initiating
verification procedures before the employee has been hired and the Form I-9 completed. If the
automated system to be queried is temporarily unavailable, the 3-day time period is extended
yer's attempting, in good faith, to

until it is again operational in order to accommodate the Empio
make inquiries during the period of unavailability. In all cases, the Employer must use the SSA
verification procedures first, and use DHS verification procedures and photo screening tool only
after the the SSA verification response has been given.

for pre-employment screening of

The Employer agrees not to use E-Verify procedures
support for any unlawful employment practice, or any other use not authorized by
all new employees and will not verify only

certain employees selectively. The Employer agrees not to use E-Verify procedures for re-
verification, or for employees hired before the date this MOU s in effect. The Employer

understands that if the Employer uses E-Verify procedures for any purpose other than as
be subject to appropriate legal action and the

authorized by this MOU, the Employer may
immediate termination of its access to SSA and DHS information pursuant to this MOU.
w appropriate procedures (see Article IILB. below)
regarding tentative nonconfirmations, including notifying employees of the finding, providing
written referral instructions to employees, allowing employees to contest the finding, and not
taking adverse action against employees if they choose to contest the finding. Further, when
employees contest a tentative nonconfirmation based upon a photo non-match, the Employer is
required to take affirmative steps (see Article IILB. below) to contact DHS with information
necessary to resolve the challenge.

job applicants,
this MOU. The Employer must use E-Verify for

9. The Employer agrees to follo

take any adverse action against an employee based upon the
A or DHS is processing the verification request
d in 8 C.F.R. § 274a.1 (1)) that the employee is

at an initial inability of the SSA or DHS
or the finding of

10. The Employer agrees not to
ibility status while S8

employee's employment elig
knowledge (as define

uniess the Employer obtains
not work authorized. The Employer understands th
rization, a tentative nonconfirmation,

automated verification to verify work autho
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a photo non-match, does not mean, and should not be interpreted as, an indication that the
sted above, the employee must be provided

employee is not work authorized. In any of the cases li
the opportunity to contest the finding, and if he or she does so, may not be terminated or suffer
any adverse employment consequences until and unless secondary verification by SSA or DHS
has been completed and a final nonconfirmation has been issued. If the employee does not choose
fo contest a tentative nonconfirmation or a photo non-match, then the Employer can find the
employee is not work authorized and take the appropriate action.

11.  The Employer agrees to comply with section 274B of the INA by not discriminating
unlawfully against any individual in hiring, firing, or recruitment or referral practices because of
his or her national origin or, in the case ofa protected individual as defined in section 274B(a)(3)
of the INA, because of his or her citizenship status. The Employer understands that such illegal
practices can include selective verification or use of E-Verify, discharging or refusing to hire
eligible employees because they appear or sound “foreign”, and premature termination of
employees based upon tentative nonconfirmations, and that any violation of the unfair

f the INA could subject the Employer to

immigration-related employment practices provisions o
civil penalties pursuant to section 274B of the INA and the termination of its participation in E-

Verify. If the Employer has any questions relating to the anti-discrimination provision, it should
contact OSC at 1-800-255-7688 or 1-800-237-2515 (TDD).
19

The Employer agrees to record the case verification number on the employee's Form

12.
screen containing the case verification number and attach it to the employee's Form

or to print the
19.

13. The Employer agrees that it will use the information it receives from the SSA or DHS
pursuant to E-Verify and this MOU only to confirm the employment eligibility of newly-hired
employees after completion of the Form [-9. The Employer agrees that it will safeguard this
information, and means of access to it (such as PINS and passwords) to ensure that it is not used
for any other purpose and as necessary to protect its confidentiality, including ensuring that it is
not disseminated to any person other than employees of the Employer who are authorized to
perform the Employer's responsibilities under this MOU.

the information which it receives from SSA is

52a (i) (1) and (3)) and the Social Security Act (42

The Employer acknowledges that
der false pretenses or uses it

14,
governed by the Privacy Act (5 U.S.C. §5
o obtains this information un

U.S.C. 1306(a)), and that any person wh
this MOU may be subject to criminal penalties.

for any purpose other than as provided for in
A, or their authorized agents or designees, to

15. The Employer agrees to allow DHS and SS
make periodic visits to the Employer for the purpose of reviewing E-Verify -related records, i.c.,
Forms I-9, SSA Transaction Records, and DHS verification records, which were created during
the Employer's participation in the E-Verify Program. In addition, for the purpose of evaluating
E-Verify, the Employer agrees to allow DHS and SSA or their authorized agents or designees, t0
interview it regarding its experience with E-Verify, to interview employees hired during E-Verify
use concerning their experience with the pilot, and to make employment and E-Verify related

gnees. Failure to comply

records available to DHS and the SSA, or their designated agents or desi
with the terms of this paragraph may lead DHS to terminate the Employer’s access to E-Verify.
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ARTICLE III

REFERRAL OF INDIVIDUALS TO THE SSA AND THE DEPARTMENT OF
HOMELAND SECURITY

REFERRAL TO THE SSA

A.
nconfirmation issued by SSA, the Employer must

If the Employer receives a tentative no
¢ as directed by the automated system and provide it to

1.
determine whether he or she will contest the tentative

print the tentative nonconfirmation notic
the employee so that the employee may
nonconfirmation.
2. The Employer will refer employees to SSA field offices only as directed by the
autonated system based on a tentative nonconfirmation, and only after the Employer records the
case verification number, reviews the input to detect any transaction errors, and determines that
the employee contests the tentative nonconfirmation. The Employer will transmit the Social
Security Number to SSA for verification again if this review indicates a need to do so. The
Employer will determine whether the employee contests the tentative nonconfirmation as soon as
possible after the Employer receives it.

ative nonconfirmation, the Employer will provide

If the employee contests an SSA tent
the employee to visit an SSA office to resolve the

3
Employer will make a second inquiry

the employee with a referral letter and instruct

discrepancy within 8 Federal Government work days. The
fo the SSA database using E-Verify procedures on the date that is 10 Federal Government work

days after the date of the referral in order to obtain confirmation, or final nonconfirmation, unless
otherwise instructed by SSA or unless SSA determines that more than 10 days is necessary to
resolve the tentative nonconfirmation..
mployee to obtain a printout from the Social

4 The Employer agrees not to ask the e
her written verification of the Social Security

Security Number database (the Numident) or ot
Number from the SSA.

REFERRAL TO THE DEPARTMENT OF HOMELAND SECURITY

nonconfirmation issued by DHS, the Employer must

directed by the automated system and provide it to
hether he or she will contest the tentative

B.

1. If the Employer receives a tentative
print the tentative nonconfirmation notice as
the employee so that the employee may determine W

nonconfirmation.
vides a document for which

If the Employer finds a photo non-match for an alien who pro
the employer must print the photo non-match
the automated system and provide it to the

2
ther he or she will contest the finding.

the automated system has transmitted 2 photo,
tentative nonconfirmation notice as directed by

employee so that the employee may determine whe
s to DHS only when the employee chooses t0

3 The Employer agrees to refer individual
contest a tentative nonconfirmation received from DHS automated verification process or when
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on based upon a photo non-match. The Employer

the Employer issues a tentative nonconfirmati
will determine whether the employee contests the tentative nonconfirmation as soon as possible

after the Employer receives it.
ation issued by DHS, the Employer will

If the employee contests a tentative nonconfirm
the employee to contact the Department

4,
provide the employee with a referral letter and instruct
through its toll-free hotline within 8 F ederal Government work days.

s If the employee contests a tentative nonconfirmation based upon a photo non-match, the

Employer will provide the employee with a referral letter to DHS. DHS will electronically

transmit the result of the referral to the Employer within 10 Federal Govemment work days of the
referral unless it determines that more than 10 days is necessary.

The Employer agrees that if an employee contests a tentative nonconfirmation based

551 or Form I-

6.
upon a photo non-match, the Employer will send a copy of the employee’s Form I-

766 to DHS for review by:

Scanning and uploading the document, or
I account (furnished and paid for

[
« Sending a photocopy of the document by an express mai
by DHS).

7 The Employer understands that

match/non-match, the Employer is required to
scanning and uploading, or by sending the document as
resolving the case as specified by the Immigration Services

the photc match or non-match.

if it cannot determine whether there is a photo
forward the employee’s documentation to DHS by
described in the preceding paragraph, and
Verifier at DHS who will determine

ARTICLE IV

SERVICE PROVISIONS

The SSA and DHS will not charge the Employer for verification services performed under this

MOU. The Employer is responsible for providing equipment needed to make inquiries. To access

the E-Verify System, an Employer will need a personal computer with Internet access.
ARTICLEV

PARTIES
for as long as

is effective upon the signature of all parties, and shall continue in effect
the mutual

This MOU
the SSA and DHS conduct the E-Verify program unless modified in writing by
any party upon 30 days prior written notice to the others.
DHS or SSA, including but not

e E-Verify program by
additional data sources and instituting new verification

U and will not cause the need for a supplemental MOU
in employers on all changes made to E-Verify
Is and updates to the E-Verify manual. Even

consent of all parties, or terminated by
Any and all system enhancements to th
limited to the E-Verify checking against
procedures, will be covered under this MO
that outlines these changes. DHS agrees to tra
through the use of mandatory refresher tutoria
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without changes to E-Verify, the Department reserves the right to require employers to take

mandatory refresher tutorials.
Termination by any party shall terminate the MOU as to all parties. The SSA or DHS may
terminate this MOU without prior notice if deemed necessary because of the requirements of law
or policy, or upon a determination by SSA or DHS that there has been a breach of system
integrity or security by the Employer, or a failure on the part of the Employer to comply with
established procedures or legal requirements. Some or all SSA and DHS responsibilities under
this MOU may be performed by contractor(s), and SSA and DHS may adjust verification
responsibilities between each other as they may determine.

intended, or should be construed, to create any right or benefit,

by any third party against the United States, its

Nothing in this MOU is
r employees.

substantive or procedural, enforceable at law
agencies, officers, or employees, or against the Employer, its agents, officers, o

asible for defending any claim or action against it arising out of or
U, whether civil or criminal, and for any liability wherefrom,
te between the Employer and any other person or entity

Each party shall be solely respo
3(d) of IIRIRA to any action taken or allegedly taken by

related to E-Verify or this MO
including (but not limited to) any dispu

regarding the applicability of Section 40

the Employer.

The employer understands that the fact of its participation in E-Verify is not confidential

information and may be disclosed as authorized or required by law and DHS or SSA policy,

including but not limited to, Congressional oversight, E-Verify publicity and media inquiries,
dom of Information Act (FOIA).

and responses to inquiries under the Free
on this subject between the SSA, DHS, and the

The foregoing constitutes the full agreement

Employer.
The individuals whose signatures appear below represent that they are authorized to enter into

this MOU on behalf of the Employer and DHS respectively.
you should only sign the Employer’s Section of

To be accepted as 2 participant in E-Verify,
contact E-Verify Operations at 888-464-

the signature page. If you have any questions,

4218.
Employer Reed Contracting Services Inc.

Paul I Moore

Name (Please type or print) Title

Electronically Signed 03/26/2008
Date

Signature

Department of Homeland Security — Verification Division
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INFORMATION REQUIRED
FOR THE E-VERIFY PROGRAM

Information relating to your Company:

Reed Contracting Services Inc.

Company Facility Address: 2101 Governors Drive SW
Huntsville, AL 35805

Company Name:

Cornpany Alternate Address:

Couaty or Parish: ' MADISON
Employer Identification Number: 631095945
North American Industry
Classification Systems Code: 237
Parent Company:
100 to
499 Number of Sites Verified for: 1
— RSN TS

Number of Employees:
ate.

? Ifyes, please provide the aumber of sites verified for in each St

Are you verifying for more than 1 site
1 site(s)

e ALABAMA

uestions or operational problems:

gram Administrator(s) for your Company on policy q

Information relating to the Pro
’—-Namc: David Wilkinson
. (256) 533 - 0505 Fax Number: (256) 533 - 0590

Telephone Number:

E-mail Address: davidw@reedalabama.com

Name: Paul I Moore

Telephone Number: (256) 533 - 0505 Fax Number: (256) 533 - 0590
E-mail Address: ikem@reedalabama.com




SUPPLEMENT TO GENERAL REQUIREMENTS
FOR

CONSTRUCTION OF PUBLIC IMPROVEMENTS

CLINTON AVENUE PERFORMING ARTS PROJECT

PROJECT NO. 65-15-SP33

CITY OF HUNTSVILLE, ALABAMA



SUPPLEMENT TO GENERAL REQUIREMENTS

1. GENERAL

The attention of all bidders is called to Code of Alabama §§ 34-8-1 and 34-8-2 (1975) AND 34-8-1, 34-8-2, 34-8-4, 34-8-6, 34-
8-7, 34-8-8 AND 34-8-9 (AMENDED 1996) setting forth the definition of general contractor and the licensing procedures and
requirements for state licensing. No one is entitled to bid and no contract may be awarded to anyone who does not possess a
valid general contractor's license and the required classification for the municipal type work to be performed. The general
contractor's State of Alabama license and classification must appear on the outside of the bid envelope along with the general
contractor's name and address, project name and number and date and time of bid opening. Failure to provide this will be

cause to reject the bid.

In determining the successful bidder, the Owner will consider in addition to the bid prices, such responsibility factors as
characteristics and responsibility, skill, experience, record of integrity in business, and of performance offered and past record
of performance on Owner contracts on other similar projects. Any other factors not specifically mentioned or provided for
herein, in addition to that of the bid price which would affect the final cost to the Owner, will be taken into consideration in
making award of contract. The right is reserved to reject any bid where investigation of the business and technical
organization of the bidder available for the contempiated work, including financial resources, equipment, and experience on
similar projects does not satisfy the Owner that such bidder is qualified to perform the work. The City Council of the City of
Huntsville reserves the right to reject any and all bids and to waive informalities.

Separate sealed bids for the construction of this project shall be accompanied by Bid Bond in the amount of five percent (5%)
of the amount of the bid not to exceed $10,000.00. Quantities are known as Attachment “A". No bidder may withdraw his bid
within ninety (90) days after the actual date of opening. Addenda, the Supplement to General Requirements for Construction
of Public Improvements City of Huntsville Specifications, Standard Specifications for Construction of Public Improvements
Contract Projects, the supplemental specifications, the plans, special provisions and all supplementary documents are
essential parts of the contract, and a requirement occurring in one is as binding as though occurring in all. They are intended
to be complementary and to describe and provide for a complete work. In case of discrepancy, calculated dimensions, uniess
obviously incorrect, shall govern over scaled dimensions. Contract Document Order of Precedence shall be as follows: 1.
Addenda; 2. General Requirements (instructions to Bidders and Bid Proposal including attachments); 3. Supplement to
General Requirements; 4. Drawings/City of Huntsville Standard Specifications for Construction of Public Improvements
Contract Projects, 1991; 5. Supplemental Specifications (Earthwork, Chain Link Fences, and Gates); 6. Special Conditions;
and 7. Current ALDOT Specifications. All bid openings and any scheduled pre-bid conferences are open to the public and will
be held in the Public Services Conference Room on the 1st Floor at 320 Fountain Circle, Huntsville, Alabama, unless

otherwise noted.

All references to OWNER shall mean City of Huntsville, Alabama. All references to City Engineer shall mean OWNER.

2. PROPOSAL PREPARATION

(A) Proposal Form. The bidder's proposal must be submitted on the complete original proposal form fumished him by the
City. Unless otherwise provided in the proposal, joint venturers may submit a proposal for a joint venture of qualified bidders
on a proposal form issued to one of them, provided each venturer has taken out a proposal and provided the proposal is
signed by each co-venturer.

(B) Details. On the proposal form, the bidder shall enter in numbers a unit price and the extended amount bid (unit price x
quantity) in the appropriate column for each bid item, exclusive of those items for which a fixed contract unit price and
extension amount are shown. On lump sum items an entry shall be shown in the amount bid column. If a bidder wishes to bid
an item free, then he shall enter 0 (zero) in both the unit price column and amount bid column. After all extensions are made,
the bidder shall total the extended amounts of the bid items and show his total bid amount in the appropriate place on the
proposal form. All figures shall be legibly shown in ink or typed. Any interlineation, erasure or other alteration of a figure shall
be initialed by the signer of the proposal. The City will check the extension of each item given in the proposal and correct all
errors and discrepancies. In case of a discrepancy between a unit bid price and the extension amount, the unit price shail
govern. The sum of the extension amounts will be the contract bid price. The undersigned bidder further understands that
any deletions or additions designated on the outside of the bid envelope, must indicate the particular bid item relative to the
deletion or addition, even if the deletion or addition references to deduct or add to the Total Base Bid.

(C) Signing. The bidders proposal must be signed with ink by the individual, by one or more members of the
partnership, by one or more members or officers of each firm representing a joint venture, or by one or more officers of a
corporation or by an agent of the Contractor legally qualified and acceptable to the City. If the proposal is made by an
individual, his name and post office address must be shown; by a partnership, the name and post office address of each
partnership member must be shown; as a joint venture, the name and post office address of each member or officer of the
firms represented by the joint venture must be shown; by a corporation, the name of the corporation and the business address
of its corporate officials must be shown. The proposal bid bond, if bid bond is tendered, shall be properly signed by the bidder

and the surety.



(D) Irregular Proposals. Proposals will be considered irregular and will be rejected if they contain any omissions, alteration
of form, additions not called for, incomplete bids (includes failure to enter a unit bid price on a bid item or, in the case of an
alternate, the alternate being bid by the Contractor), interlineations, erasures or alterations not initialed by the person signing
the proposal, or other irregularities of any kind. Bids that are not signed will be considered non-responsive and will be
rejected. No proposal will be opened that does not contain the contractor's Alabama State license number. Proposals may
be rejected at any time prior to the execution of the contract. Any bidder using the same or different names for submitting
more than one proposal upon any project will be disqualified from further consideration on that project.

(E) Delivery of Proposals. Each proposal for each contract shall be placed, together with the proposal guaranty, in a sealed
envelope on the outside of which is written in large letters “Proposals for Work” and so marked as to indicate the project name,
project number, bidder name, and State license number. Proposals will be received by the OWNER or his representative

3. QUANTITIES

The undersigned bidder understands that when unit prices are called for, the quantities shown herein are approximate only
and are subject to increase or decrease, and offers to do the work whether the quantities are increased, or decreased, at the
unit prices stated in the proposal. Any substantial changes requiring an increase must be approved by change order prior to
work and authorized by City Council Action. The undersigned bidder also understands that when lump sum bids are called for,
he will be required to furnish all equipment, labor, material and other items or cost to construct a complete facility. See

Attachment “A” - Bid Quantities or revised Attachment if quantities have changed after pre-bid meeting.
4. CHANGE ORDERS

(A) Changes in the Work

Without invalidating the agreement, the owner may, at any time or from time to time, order additions, deletions or revisions in
the work; these will be authorized by change orders. Upon receipt of a change order, the contractor will proceed with the work
involved. All such work shall be executed under the applicable conditions of the contract documents. A change order signed

by the contractor indicates his agreement.

The OWNER may authorize minor changes or alterations in the work not involving extra cost and not inconsistent with the
overall intent of the contract documents. These may be accomplished by a field order.

Additional work performed by the contractor without authorization of a change order will not entitle him to an increase in the
contract price or an extension of the contract time, except in the case of an emergency.

The owner will execute appropriate change orders prepared by the engineer covering changes in the work to be performed
and work performed in an emergency and any other claim of the contractor for a change in the contract time or the contract
price which shall be approved by the OWNER.

It is the contractor's responsibility to notify his surety of any changes affecting the general scope of the work or change in the
contract price and the amount of the applicable bonds shall be adjusted accordingly. The contractor will furnish proof of such

adjustment to the owner.

(B) Change of Contract Price.

of the contract, including but not limited to changes: (1) in the specifications (including drawings and designs); (2) in the
method or manner of performance of the work; (3) in the owner-fumished facilities, equipment, materials, services, or site; or
(4) directing acceleration in the performance of the work. Any other written order or an oral order from the owner which
causes any such change, shall be treated as a change order under this clause, provided that the contractor gives the owner
written notice stating the date, circumstances, and source of the order and that the contractor regards the order as a change

order.



(C) Change in the Contract Time.

The contract time may only be changed by a change order. Any claim for an extension in the contract time shall be based on
written notice delivered to the owner and engineer within ten (10) days of the occurrence of the event giving rise to the claim.
Notice of the extent of the claim with supporting data shall be delivered within forty-five (45) days of such occurrence unless
OWNER allows an additional period of time to ascertain more accurate data. All claims for adjustment in the contract time
shall be determined by OWNER if owner and contractor cannot otherwise agree. Any change in the contract time resulting
from any such claim shall be incorporated in a change order. The contract time will be extended in an amount equal to time
lost due to delays beyond the control of contractor if he makes a claim as provided above. Such delays shall include, but not
be restricted to, acts or neglect by any separate contractor employed by owner, fires, floods, labor disputes, epidemics,

abnormal weather conditions, or acts of God.

All time limits stated in the contract documents are of the essence of the agreement. The provisions shall not exclude
recovery for damages (including compensation for additional professional services) for delay by either party. No claim for
delay shall be allowed because of failure to fumish drawings until two weeks after demand for such drawings and not then

unless such claim be reasonable.
(D) Time extension for abnormal weather conditions
In order for the owner to award a time extension for abnormal weather, the following conditions must be satisfied:

1. The weather experienced at the project site during the contract period must be found to be unusually severe, that
is, more severe than the adverse weather anticipated for the project location during any given month.

2. The unusually severe weather must actually cause a delay to the completion of the project. The delay must
be beyond the control and without fault or negligence of the contractor.

The following table of monthly anticipated adverse weather delays is based on National Oceanic and Atmospheric
Administration (NOAA) and similar data for the project location and will constitute the base line for monthly weather time
evaluations. The Contractor's normal progress schedule must reflect these anticipated adverse weather delays in all weather
dependent activities. The contractor's bid shall include the impact of the anticipated lost days in his quotation for the time he is

to be on site.

JAN FEB MAR | APR MAY JUN JUL AUG SEP OCT | Nov DEC

11 8 6 4 4 5 6 4 4 3 4 8

Actual adverse weather delay days must prevent work on critical activities for 50% or more of the contractor's scheduled work
day before it is considered a weather delay day.

5. MAINTAIN OFFICE

The successful contractor shall establish an office in Huntsville, Alabama, with telephone service, and shall maintain close
liaison with the OWNER.

6. SUBCONTRACTORS

The prime contractor shall be responsible for all work covered under the executed contract; therefore, this responsibility cannot
be shifted by subcontracting the work to others. All subcontractors shall be approved by the OWNER and shall be properly
licensed as required by Alabama State Law. (Code of Alabama §§ 34-8-1 and 34-8-2 (1975) AND 34-8-1, 34-8-2, 34-8-4, 34-
8-6, 34-8-7, 34-8-8 AND 34-8-9 (AMENDED 1896)) A list of all subcontractors proposed for use on the project shall be
provided to the OWNER at the time that bids are received. This document will be known as ATTACHMENT “D". Lien waivers
will be required from all subcontractors at the time of submittal of the final payment request.  Contractor shall keep the
“Subcontractor's Listing” updated throughout the project duration and submit a copy of the listing with the request for final
payment. Noncompliance with this request may cause delay in payment to the Contractor.

All subcontractors must be approved in writing by Owner. If the subs listed on Attachment “D" are approved by the Owner,
you will be notified in your notice to proceed. Any additional subcontractors needed during the contract period shall be
approved by written letter from the Owner.  See Section 39 for Correction to City of Huntsville Standards Specifications for

Construction.



7. BID BOND

Accompanying this proposal is a certified check or original signed, dated and sealed bid bond in the amount of not less than
five percent (5%) of the total amount shown on the schedule of prices, not exceeding $10,000.00 dollars, payable to the City of
Huntsville, Alabama, which is to be forfeited, as liquidated damages, if, in the event that his proposai is accepted, the
undersigned shall fail to execute the contract and furnish a satisfactory contract bond under the conditions and within the time
specified in this proposal; otherwise, said certified check or bid bond Is to be returned to the undersigned.

8. NA

9. LIABILITY INSURANCE (SEE ALSO ATTACHED INSURANCE FOR CONTRACTORS, WHICH IS SHOWN AS
SECTION 24.)

The Contractor shall provide and maintain comprehensive general public liability insurance protecting the Contractor and the
City against claims arising out of or resulting from the Contractor's operation under his contract for personal injury or property
damage with minimum combined single limits of $1,000,000, whether such operations are performed by himself, or by anyone
directly or indirectly employed by them. In addition, a copy of the policy may be requested upon award. Certificates of
insurance acceptable to the City shall be filed with the City prior to commencement of work and said certificate shall provide
that policies will not be altered or canceled until at least 30 days prior written notice has been given to the City.

The Contractor shall indemnify and hold the OWNER, its officers and employees harmless from any suits, claims, demands,
damages, liabilities, costs and expenses including reasonable attomey's fees, arising out of or resulting from the performance
of the work. Certificates of Insurance are required naming the City as the Certificate Holder. The Certificates should reflect
the insurance coverage required herein. The Certificates are to be signed by a person authorized by the Insurer to bind
coverage on its behalf and must be an original signature. Certificates signed using digital signatures will not be accepted
unless accompanied by a written statement from the insurance/surety company indicating that their electronic signature is
intended as their signature, The Certificates must indicate coverage will not be canceled or non-renewed except after thirty
(30) days prior written notice to the City at the following address: City of Huntsville, P.O. Box 308, Huntsville, Alabama

35804, Attention: Penny Kelly.

10. LICENSES AND CLASSIFICATIONS

In order to receive the award of this contract, the Contractor/Subcontractor(s) shall be required to possess a valid general
contractor's license in accordance with Code of Alabama §§34-8-2 (1975) and (1996 amended) Code of Alabama as stated in
Section 1 above. This general contractor's license shall be a State of Alabama general contractor's license and shall be
maintained throughout the term of this contract. A valid City of Huntsville license shall also be maintained throughout the term
of this contract by the Contractor/Subcontractor(s).

The required classification for this project is stated in the Notice to Contractors also known as Attachment “F".

11. PERMITS

Additionally, the contractor shall be required to obtain and pay for all other federal, state or local permits, licenses, and fees
which may be necessary or required in order to perform the work detailed herein. A City of Huntsville Contractor's License
must be obtained from the City of Huntsville Inspection Department at the time signatures are obtained on contracts. A copy
of City of Huntsville license shall be provided to the OWNER at the time the contract is executed. If project requires an ADEM
permit, the Contractor is responsible for transferring the ADEM permit from the City of Huntsville to the Contractor upon award

of bids.
12. PAYMENT

The OWNER agrees to pay the Contractor as follows: Once each month per project. The OWNER shall make partial payment
to the Contractor on the basis of duly certified and approved estimates of the work performed during the preceding month by
the Contractor, less five percent (5%) of the amount of such estimate, which is to be retained by the City until all of the work
has been performed. Owner reserves the right to withhold payments for, but not limited to: a) defective work not remedied or
defective materials not removed from site; b) claims filed, or reasonable evidence indicating imminent filing of claims against
the Contractor; c) failure of the Contractor to make payments properly to subcontractors for labor, materials and equipment; d)
a reasonable doubt that the Contract can be completed for the balance then unpaid; e) damage to another Contractor; f)
performance of work in violation of the terms of the Contract; g) expiration of Contract time. Liquidated damages will be
deducted from all invoices when the invoice estimate period end date is Iater than the contract completion date. All pay
requests will be submitted by hard copy and on CD-RW. The hard copy will be printed from the CD-RW. A sample copy of
the invoice is attached as Attachment “G". The OWNER will provide the CD-RW to the contractor. Two originals and two
copies of the invoices are required before payment will be made. The CD-RW should be submitted each month, along with
the originals and copies, to the Administrative Officer in the Engineering Department. No further retainage will be held after
fifty percent (50%) of the contract is complete. All payments to Contractor will be made as soon as practical after the approval
and finance processes have been completed. SEE SECTION 32 FOR INFORMATION ON FINAL PAYMENT.



13. N/A
14. EXAMINATION OF PLANS, SPECIFICATIONS, SPECIAL PROVISIONS, and SITE WORK

Before submitting a proposal, bidders shall examine carefully the site of the proposed work, the general and local conditions,
the proposal form, standard specifications, supplemental specifications, special provisions, all addenda, and the bid bond
form, and it is mutually agreed that the submission of a proposal shall be prima facie evidence that the bidder has made such
examination and has judged for and satisfied himself as to the conditions to be encountered in performing the work, and to the
requirements of plans, standard specifications, supplemental specifications, special provisions, contract, and bonds. No
adjustments or compensation will be allowed for losses caused by failure to comply with this requirement. Boring logs and
other records of subsurface investigations may be available for inspection by bidders. Bidders shall request such records if
they are not otherwise provided with bid documents. If available, it is understood that such information was obtained and is
intended for the City of Huntsville's design and estimating purposes only. It is made available to bidders that they may have
access to identical subsurface information available to the City, and is not intended as a substitute for personal investigation,
interpretations and judgment of the bidders. Bidders are advised that the City disclaims responsibility for any opinions,
conclusions, interpretations, or deductions that may be expressed or implied in any of the information presented or made
available to bidders; it being expressly understood that the making of deductions, interpretations, and conclusions from all of
the accessible factual information is the bidder's sole responsibility. '

The Contractor shall have a continuing duty to read, carefully study and compare each of the Contract Documents, the Shop
Drawings, and the Product Data and shall give written notice to the Owner of any inconsistency, ambiguity, or error omission
which the Contractor may discover with respect to these documents before proceeding with the affected work. The issuance
or the express or implied approval by the Owner or the Engineer of the Contract Documents, Shop Drawings, or Product Data
shall not relieve the Contractor of the continuing duties imposed hereby, nor shall any such approval be evidence of the
Contractor's compliance with this Contract. The Owner has requested the Engineer to only prepare documents for the Project,
including drawings and specs for the project which are accurate, adequate, consistent, coordinated and sufficient for
construction. HOWEVER, the OWNER MAKES NO REPRESENTATION OR WARRANTY OF ANY NATURE WHATSOEVER
TO THE CONTRACTOR CONCERNING SUCH DOCUMENTS. By the execution hereof, the Contractor acknowledges and
represents that it has received, reviewed, and carefully examined such documents, has found them to be complete, accurate,
adequate, consistent, coordinated and sufficient for construction, and that the Contractor has not, does not, and will not, rely
upon any representation or warranties by the Owner conceming such documents as no such representation or warranties

have been or are hereby made.
15. INCLUSIONS TO CONTRACT

The parties further agree that the advertisement for bids, instructions to bidders, contractor's proposal, plans and
specifications, general requirements, supplement to general requirements and general terms and conditions, together with any
addenda thereto, made prior to submission of the contractor's proposal and all modifications agreed to by the parties and
issued after the execution of this contract are a part of this contract as if fully set out herein.

16. COMMENCEMENT OF WORK

It is further understood and agreed that the Contractor shail commence work to be performed under this contract within fifteen
(15) days from the date of this contract, unless otherwise instructed in writing by the OWNER. All work shall be carried on

continuously to completion.
17. CONTRACT TIME

All work is to be completed within the allotted time of the original contract, which is stated in the bid proposal documents,
unless a valid change order has been issued which alters the contract time period.

18. LIQUIDATED DAMAGES

It is further understood and agreed by and between the parties to this contract, that in the event the work to be performed
under this contract is not completed at the expiration of the contract time, then, and in that event, the Contractor shall pay to
the City the amounts per calendar day by the schedule shown in the schedule in the City of Huntsville Standard Specifications,
Section 80.11 ~ "Schedule of Liquidated Damages” for each day thereafter until such work is completed. The City will deduct
said sum or sums from any money due the Contractor under this contract for any and all invoices submitted after the contract
due date. (See Section 12.). Attachment “G” - Sample of Request for Payment with Liquidated Damages shall become a part
of the contract documents. Liquidated damages will be deducted from all invoices when the invoice estimate period end date

is later than the contract completion date.



Section 80.11 — “Schedule of Liquidated Damages” has been amended as follows effective 2/1/11 and revised in COH
ecifications 3/7/11:

Sp
Original Contract Amount [ LiquidatediDamages Daily Charge
More Than To and Calendar Day Work Day
Including or Fixed Date
S 0 s 100,000 5 200 s_400] 1
$ 100,000 $ 500,000 $ 550 ' $ 1,100]| e
$ 500,000 $ 1,000,000 $ 900 $ 1,800| n
$ 1,000,000 $ 2,000,000 § 1,350 § 2,700 c
$ 2,000,000 | ... . $ 1,550 $ 3,100]

e contract time is on the calendar day or date basis, the schedule for
calendar days shall be used. When the contract time is on a work day
basis, the schedule for work days shall be used.

Amounts in accordance with ALDOT and COH specifications and is based on contract amount before Change Orders.

19. STORAGE OF MATERIALS

The Contractor shall not permit the storage of materials on or use of any property outside the right-of-way easement or
property identified as the project site.

20. TRAFFIC FLOW

The Contractor shall be responsible for the uninterrupted, orderly and safe flow of traffic around, on, over or across the project
site.

21. TERMINATION FOR CONVENIENCE

A. The City may for any reason whatever terminate performance under this Contract in whole or in part by the Contractor for
convenience. The City shall give written notice of such termination to the Contractor specifying when the full or partial
termination becomes effective.

B. The Contractor shall incur no further obligations in connection with the Work and the Contractor shall stop Work when such
termination becomes effective. The Contractor shall also terminate outstanding orders and subcontracts and shall not
purchase any additional supplies, equipment or materials for the Work, and shall make every effort to mitigate the costs of
termination. The Contractor shall settle the liabilities and claims arising out of their termination of subcontracts and orders.
The City may direct the Contractor to assign the contractor's right, title and interest under terminated orders or subcontracts to
the City or its designee and may direct the Contractor to take steps to preserve the Work in place at the time of the

termination.

C. The Contractor shall transfer title and deliver to the Owner such completed Work and materials, equipment, parts, fixtures,
information and Contract rights as the Contractor has.

D. (1) The Contractor shall submit a termination claim to the City and the Consultant specifying the amounts due
because of the termination for convenience together with costs, pricing or other data required by the City. If the
Contractor fails to file a termination claim within six (6) months from the effective date of termination, the owner
shall pay the Contractor, an amount derived in accordance with subparagraph (3) below.

(2) The City and the Contractor may agree to the compensation, if any, due to the Contractor hereunder.
(3) Absent agreement to the amount due to the Contractor, the City shall pay the Contractor the following amounts:
(a) Contract prices for labor, materials, equipment and other services accepted under this Contract.

(b) Reasonable costs incurred in preparing to perform and in performing the terminated portion of the
work, and in terminating the Contractor's performance, plus a fair and reasonable allowance for
overhead and profit thereon (such profit shall not include anticipated profit or consequential
damages); provided, however, that if it appears that the Contractor would not have profited or
would have sustained a loss if the entire Contract would have been completed, no profit shall be
allowed or included and the amount of compensation shall be reduced to reflect the anticipated

rate of loss, if any.



Costs incurred in performing the terminated portion of the work must have been incurred prior to
the effective date of the termination.

(c) Reasonable costs of settling and paying claims arising out of the termination of subcontracts or
orders pursuant to Paragraph B of this clause. These costs shall not include amounts paid in
accordance with other provisions hereof.

The Total Sum to be paid the Contractor under this clause shall not exceed the total Contract Price, as properly adjusted,
reduced by the amount of payments otherwise made, and shall in no event include duplication of payment.

The Owner specifically reserves the right to convert a termination for convenience into a termination for cause within one (1)
year after the effective date of the termination for convenience, in the event that the Owner becomes aware of circumstances
or conditions with regards to the Work that would have warranted the Owner terminating for default, had those circumstances
or conditions been properly known by the Owner, at the time of the termination for convenience. The Owner may, upon written
notice to the Contractor of its intention to convert the termination for convenience to a termination for cause. initiate the
termination for cause procedures at that time, as set forth in the Performance Bond, and the termination for convenience
shall then be converted to a termination for cause.

22. TERMINATION FOR CAUSE

A. If the Contractor persistently or repeatedly refuses or fails to prosecute the work in a timely manner, supply
enough properly skilled workers, supervisory personnel or proper equipment or material, or if it fails to make
prompt payment to Subcontractors or for materials or labor, or persistently disregards laws, ordinances, rules,
regulations, or orders of any public authority having jurisdiction, or otherwise is guilty of a substantial violation of
a material provision of this Contract, then the Owner may, by written notice to the Contractor, without prejudice to
any other right or remedy, terminate the employment of the Contractor and take possession of the site and of all
materials, equipment, tools, construction equipment, and machinery thereon owned by the Contractor and may
finish the Work by whatever methods it may deem expedient. In such case, the Contractor shall not be entitled
or receive any further payment until the Work is finished.

B. If the unpaid balance of the Contract Price exceeds the cost of finishing the work, including compensation for the
additional professional services and expenses made necessary thereby, such excess shall be paid to the
Contractor. If such costs exceed the unpaid balance, the Contractor shall pay the difference to the City. This
obligation for payment shall survive the termination of the Contract.

C. In the event the employment of the Contractor is terminated by the City for cause pursuant to Paragraph A and it
is subsequently determined by a court of competent jurisdiction that such termination was without cause, such
termination shall thereupon be deemed a Termination for Convenience and the provisions of the Termination for
Convenience clause shall apply.

23. UNBALANCED BIDS

The City may reject a bid as nonresponsive if the prices bid are materially unbalanced between line items. A bid is materially
unbalanced when it is based on prices which are significantly overstated or understated in relation to cost for other work, and if
there is a reasonable doubt that the bid will result in the lowest overall cost to the City even though it may be the low evaluated
bid.

24. ADDITIONAL INSURANCE REQUIREMENTS

The Contractor shall carry insurance of the following kinds and amounts in addition to any other forms of insurance or bonds
required under the terms of the contract specifications. The Contractor shall procure and maintain for the duration of the job
until final acceptance by the Owner, or as later indicated, insurance against claims for injuries to persons or damages to
property which may arise from or in connection with the performance of the work hereunder by the Contractor, his agents,
representatives, employees or subcontractors.

A. MINIMUM SCOPE OF INSURANCE
1. General Liability

Insurance will be written on an occurrence basis. Claims-made coverage will be accepted only on an exception
basis after the Owner's approval. General Liability Coverage and Owners Contractors Protective Insurance should be written
by this same insurance company.

Commercial General Liability



Products and Completed Operations
Contractual
Personal Injury
Explosion, Collapse and Underground
Broad Form Property Damage

2. Professional Liability
N/A

3. Automobile Liability

Business Automobile Liability providing coverage for all owned, hired and non-owned autos. Coverage for loading and
unloading shall be provided under either automobile liability or general liability policy forms.

4. Worker's Compensation Insurance

Statutory protection against bodily injury, sickness or disease or death sustained by employee in the scope of
employment. Protection shall be provided by a commercial insurance company or a recognized self-insurance fund authorized
before the State of Alabama Industrial Board of Relations.

5. Employers Liability Insurance

Covering common law claims of injured employees made in lieu of or in addition to a worker's compensation
claim.

B.  MINIMUM LIMITS OF INSURANCE
1. General Liability

Commercial General Liability on an occurrence form for bodily injury and property damage:

$2,000,000 General Aggregate Limit

$2,000,000 Products - Completed Operations Aggregate
$1,000,000 Personal and Advertising Injury

$1,000,000 Each Occurrence

2. Professional Liability
N/A
3. Automobile Liability
$1,000,000 Combined Single Limit per accident for bodily injury and property damage.
4. Worker's Compensation
As required by the State of Alabama Statute.
5. Employers Liability

$100,000 Bodily injury
$500,000 Policy Limit by Disease

C. OTHER INSURANCE PROVISIONS

The Owner is hereby authorized to adjust the requirements set forth in this document in the event it is determined that
such adjustment is in the Owner’s best interest. If the insurance requirements are not adjusted by the Owner prior
to the Owner's release of specifications with regard to the project in question, then the minimum limits shall apply.

The policies are to contain, or be endorsed to contain, the following provisions:

1. General Liability and Automobile Liability Coverages Only:

a. The Owner, its officers, employees, agents and specified volunteers are to be covered as Additional insureds,
as their interest may appear, as respects: liability arising out of activities performed by or on behalf of the contractor, architect,



engineer, land surveyor or consuiting firm for products used by and completed operations of the Contractor, or automobiles
owned, leased, hired or borrowed by the Contractor. The coverage shall contain no special limitations on the scope of
protection afforded to the Owner, its officers, employees, agents or specified volunteers.

b. The Contractor's insurance coverage shall be primary insurance as respects the Owner, its officers, employees,
agents, and specified volunteers, as their interest may appear. Any insurance or self-insurance maintained by the Owner, its
officers, officials, employees, agents or specified volunteers shall be excess of the Contractor's insurance and shall not

contribute to it.

c. The Contractor's insurance shall apply separately to each insured against whom claim is made or suit is
brought, except with respect to the limits of the insurer's liability.

2. All Coverages

a. The Contractor is responsible to pay all deductibles. Each insurance policy required by this clause shall be
endorsed to state that coverage shall not be suspended, voided, canceled by either party, reduced in coverage or in limits
except after thirty (30) days prior written notice by certified mail, return receipt requested, has been given to the Owner.
Cancellation of coverage for non-payment of premium will require ten (10) day's written notice to the Owner.

b. Any failure to comply with reporting provisions of the policies shall not affect coverage provided to the Owner,
its officers, employees, agents or specified volunteers.

D. ACCEPTABILITY OF INSURERS

Insurance is to be placed with insurers with an A. M. Best's rating of no less than B + V.

E.  VERIFICATION OF COVERAGE

The Owner shall be indicated as a Certificate Holder and the Contractor shail furnish the Owner with Certificates of
Insurance reflecting the coverage required by this document. The A.M. Best Rating and deductibles, if applicable, shall be
indicated on the Certificate of Insurance for each insurance policy. The certificates for each insurance policy are to be signed
by a person authorized by that insurer to bind coverage on its behalf. All certificates are to be received and approved by the
Owner before work commences. The Owner reserves the right to require complete, certified copies of all required insurance
policies at any time. Certificates signed using digital signatures will not be accepted uniess accompanied by a written
statement from the insurance/surety company indicating that their electronic signature is intended as their signature.

F. SUBCONTRACTOR WORKING FOR GENERAL CONTRACTOR, OR ARCHITECT, ENGINEERS, LAND
SURVEYORS OR CONSULTING FIRMS WORKING FOR THE ENGINEER OF RECORD

The Contractor shall include all subcontractors as insured under its palicies or shall furnish separate certificates and/or
endorsements for each subcontractor. The Engineer of Record shall include all architects, engineers, land surveyors or
consulting firms as insured under its policies other than professional liability, or shall fumnish separate certificates and/or
endorsements for each architect, engineer, land surveyor or consulting firm. Subcontractors working for the contractor or
architects, engineers, land surveyors, or consulting firms working for the Engineer or Record shall be required to carry

insurance.
G. HOLD HARMLESS AGREEMENT

1. Other Than Professional Liability Exposures

The Contractor, architect, engineer, land surveyor or consulting firm, to the fullest extent permitted by law, shall
indemnify and hold harmless the City of Huntsville, its elected and appointed officials, employees, agents and specified
volunteers against all claims, damages, losses and expenses, including, but not limited to, attorney’s fees, arising out of or
resulting from the performance of the work, provided that any such claim, damage, loss or expense (1) is attributable to
personal injury, including bodily injury, sickness, disease or death, or to injury to or destruction of tangible property, including
loss of use resuiting therefrom and (2) is caused by any negligent act or omission of the contractor, architect, engineer, land
surveyor or consuiting firm, or any of their subcontractors, sub-consultants, or anyone directly or indirectly employed by any of
them or anyone for whose acts they are legally liable. Such obligation should not be construed to negate, abridge, or
otherwise reduce any other right or obligation of indemnity which would otherwise exist as to any party or person described in

this paragraph.

2. The architect, engineer, land surveyor or consulting firm agrees that as respects to negligent acts, errors, or
omissions in the performance of professional services, to indemnify and hold harmless the City of Huntsville, its officers,
agents, employees, and specified volunteers from and against any and all claims, demands, losses and expenses including,
but not limited to attorney's fees, liability, or consequential damages of any kind or nature resulting from any such negligent
acts, errors, or omissions of the architect, engineer, land surveyor or consulting firm or any of their subconsultants, or anyone
directly or indirectly employed by any of them or anyone for whose acts they are legally liable.



25. DOMESTIC PREFERENCES

In the performance of this contract, the contractor shall comply with Ala Code (1975) §§ 39-3-1 through 39-3-5 in supplying
steel, materials, supplies, other products, and labor. Failure to comply with these requirements shail subject the contractor to
the penaities set forth in the sections of the Alabama Code set forth above.

26. TIME IS OF THE ESSENCE
Time is of the essence in the performance of this contract.

27. NODAMAGES FOR DELAYS
In the event that the Contractor is delayed in the performance of the work for the reasons set forth in §80.09 of the City of
Huntsville's Standard Specifications for the Construction of Public Improvements, Contract Projects, 1991, then the

Contractor's recovery for such delay shall be limited to the extensions of time in contract performance in accordance with the
provisions of §80.09 and in §4(c) “Changes in Contract Time" as set forth in the Request for Bids.

In such circumstances, time extensions are the sole remedy provided to the Contractor. The Contractor shall make no claim
for extra compensation due to delays of the project beyond his control. Such delays may include those caused by an act of
neglect on the part of the owner or the engineer, or by an employee of either, or by any separate contractor employed by the
Owner, or by any changes ordered in the work, or by labor disputes, fire, unusual delays in transportation, adverse weather
condition not reasonably anticipatable, unavoidable casuaities, or by delay specifically authorized by the Owner in writing
pending the resolution of any disputes, or by any other cause which the Owner determines may justify delay.

28. CONTRACTOR RESPONSIBLE FOR LOCATING UTILITIES PRIOR TO CONSTRUCTION INITIATION

The Contractor’s attention is specifically directed to §50.07 -Cooperation with Utilities and Non-Highway Public Facilities of the
City of Huntsville's Standard Specifications for the Construction of Public Improvements, Contract Projects, 1991. In addition
to the responsibilities placed on the Contractor by that clause, the Contractor shall be responsible for having existing utilities
located prior to excavations. The existence and location of any underground utility pipes or structures shown on these
drawings have been obtained by a search of the available records. The City assumes no responsibility as to completeness or
accuracy of the depicted location on these drawings. The Contractor shall be responsible for taking precautionary measures to
protect the utility lines shown and all other lines not of record or not shown on these drawings by verification of their location in
the field prior to the initiation of the work.

29. CORRECTION TO CITY OF HUNTSVILLE'S STANDARD_ SPECIFICATIONS FOR _THE CONSTRUCTION OF

PUBLIC IMPROVEMENTS, CONTRACT PROJECTS, 1991
§80.09 (b) 2.of the City of Huntsville’s Standard Specifications for the Construction of Public Improvements, Contract Projects,

1991 refers to the definition of recovery time as being set forth in Section 10.01. Inasmuch as this definition was omitted from
§10.01, the following definition shall be incorporated:

Recovery Time. Recovery time is defined as the time required, after the controlling item or items of work have been
substantially damaged as a resuit of conditions and causes beyond the control of the Contractor and not due to his negligence
of fault, to restore the work to the condition existing prior to such damage so that normal operations can be resumed on the
contract pay items. Recovery time shall be the number of days required by the Contractor, working with normal forces, to
restore the work as described above.

30. WARRANTIES

Contractor shall provide a minimum of one year warranty of all materials and services from date of final completion.
Additionally, all manufacturer's warranties on materials used in providing the services shall be provided to the owner with the
final payment request. Separate warranty bonds may be required on specialty items as determined by the Owner and will be
shown as a separate line item in the quantities prior to bidding.

31. COORDINATION WITH OTHER CONTRACTORS

It shall be the responsibility of the contractor to coordinate with other separate contractors who may be working on the site or
an adjacent site with regards to access to the site, storage of materials and working on a non-interference basis.



32. W-9 TAXPAYER FORM

All vendors/contractors are required to submit a Federal Tax Form W-8 to City of Huntsville at the time a contract is awarded,
unless vendor/contractor is already registered and doing business with the City. No payments of invoices can be made until
this W-9 Tax Form has been properly submitted. A copy of the W-9 Tax Form can be obtained at the following website:

WWw.irs.ustreas. gov/pub/irs-pdf/fw9.pdf

33.  FINAL PAYMENT

Final payment to construction contractor will be made after contractor provides the following: advertising of completion for
four (4) consecutive weeks, lien waivers have been provided from all subcontractors, Record Drawings (As-Builts) have been
submitted to the OWNER by construction contractor, all property pins have been reset by a licensed land surveyor hired by the
construction contractor to meet “Standards of Practice for Surveying in the State of Alabama® as required by the Alabama
Board of Registration for Engineering and Land Surveyors, and all construction signs have been removed. This final payment
will be retainage only. All work shall be complete prior to advertisement of completion. Advertisement of completion shall be
in a Huntsville local newspaper. The final payment request of retainage only shall be submitted along with two (2) original,
certified copies (with raised notary seal) of the advertisement of completion, warranties, lien waivers and Record Drawings.
The advertisement of completion must read as follows:

LEGAL NOTICE (Header)
(company name) hereby gives Legal Notice of Completion of Contract with (project name) , (project
no.(s) located in the City of Huntsville, Alabama. All claims should be filed at (company address) during this

period of advertisement, i.e. June 17, 24, July 1, 8, 2011 (example of dates).

34. PROJECT COMPLETION DATE

The project completion date will be a date mutually agreed upon by the OWNER and Contractor. This date will be after all
items have been completed. Therefore, all work will be complete before any advertisement of completion is made. The
completion date will always be before the first advertisement date. This final project completion date will be the date used to
determine the one year warranty for all work and materials, unless a separate warranty bond has been called for as a line item

prior to bidding.

35. RECORD DRAWINGS
POLICY FOR RECORD DRAWINGS

The purpose of this policy is to document procedures for the preparation and delivery of Record Drawings. Record Drawings
shall include all changes in the plans, including those issued as Change Orders, Plan Clarification, Addenda, Notice to
Bidders, responses to Requests for Information, Jobsite Memos, and any additional details needed for the construction of the
project, but not shown on the plans. After completion of all construction and before final acceptance is made, the Contractor
shall submit one set of full size record drawings with dimensioned changes shown in red pencil, and one digitai copy of record
drawings using the criteria listed below.

City Construction Projects:;

The Contractor shall be responsible for field surveying upon substantial completion of construction {to be performed by a
registered land surveyor in Alabama). Contractor is responsible for providing digital record drawings showing all info specified
below, as applicable. Record drawings shall be maintained by the Contractor at the work site and shall be updated based on
job progress to reflect all changes. Record drawings shail be made available for review on a monthly basis at the job site. A
monthly review of record drawings will be part of the monthly monetary progress review. Progress payments may be withheld
if the Record Drawings are not kept up-to-date. A late review could result in a delay of payment.

Format Requirements for all record drawing submittals:

All drawings shall be prepared in Micro Station .DGN format, unless otherwise approved by the City Engineer. Transmittal
letters shall consist of a list of files being submitted, a description of the data in each file, and a level/layer schematic of each
design file. DGN design files should have working units as follows: master units in feet, no sub-units, and 1,000 positional
units. All data submitted shall use NAD 1983 Alabama East Zone coordinates as described in The Code of Alabama (1975),
section 35-2-1 and NGVD 1929. Digital files shall be submitted on 4-3/4" CD-RW (preferably in a live/flash drive format) ROM,
100 MB zip drive, 3 and Y inch floppy disk, or to the City of Huntsville F.T. P. Site. Contractor is required to certify that record
drawings are in the correct format upon submittal. Record Drawings shall be prepared and provided to the OWNER in the
manner required and described below in Level Symbology.




Record Drawing Criteria, unless otherwise noted by City Engineer:

1. Roadways:
a. Any changes during construction of roadwayl/intersections that differ from plan drawings.

2. Sanitary Sewers:
a. Gravity Line
i. Horizontal Location of Manholes — Northing and easting Coordinates
ii. Vertical Location of Manholes — Lid elevation and Invert elevation.
iii. Changes in location of clean outs, or end of service lateral.
iv. Changes in length, slope, size, or material of lines.
b. Force Mains
i. Horizontal Location of Air Relief/Vacuum/isolation Valves — Northing and easting Coordinates
ii. Horizontal and Vertical Location of Fittings/Bends
ii. Changes in length, size, depth or material of lines
iv. Changes in restraint types
c. Pump Stations
i. Changes in Structural Requirements — (length, width, thickness, cover, laps, bar size, spacing,
materials, material strengths, etc.)
ii. Changes in Site Development and/or Landscaping
fii. Changes in Equipment

3. Storm Drainage:
a. Structures (boxes, inlets, end treatments, etc.):
i. Horizontal locations of Features — Northing and easting coordinates
ii. Vertical location of Features — Tops and Inverts
iil. Changes in type, size, or material of feature.
b. Pipes/ Culverts:
i. Document length
ii. Document slope
iii. Document size
iv. Document invert elevation
v. Changes in material of structure
c. Flumes, Ditches, and/or Swales/Berms: (the following are minimum requirements).
i. Horizontal location (to verify location within described easements)

For easement widths less than At 100-foot intervals along
15- feet the centerline of feature.
For easement widths 15-feet or At 200-foot intervals along
Greater the centerline of feature.

il. Vertical location (to verify positive drainage)

For slopes less than 0.5% | At 50-foot intervals along
the centerline of feature.
For slopes 0.5% or greater | At 100-foot intervals along
the centerline of feature.

iil. Changes in width or material of feature.
iv. Changes in location and type of geotechnical fabric used.
v. Changes in overall grading of site topography.

d. Detention / Retention Facility:
i. Changes in size, location, or material of facility.
ii. Changes in location and type of geotechnical fabric used.
iii. Where applicable, copy of maintenance agreement.

Checklist for review of record drawings:

Changes in sidewalk location or size.

Changes in shoulder widths.

Changes in grades at intersections. (also to include changes in island location)

Changes in location of driveway aprons.

Changes in pavement section, to be supported by adequate documentation.

Changes in gutter flow line elevation. (could be substituted in 3b) versus edge of pavement).
Geotechnical fabric locations, to inciude vertical elevation.

Changes in Traffic Engineering related items such as signals, signage and markings, etc.
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Any other changes that may have occurred during construction.

LEVEL SYMBOLOGY
DESIGN CONTENTS LINE COLOR WEIGHT TEXT FONT CELL
LEVEL CODE SIZE NAME
1 State Plane 0 0 0 20 0
Coordinate Grid
2 Benchmarks 0 0 0
3 Street Text 0 3 0 20 0
4 Street R/W 7 0 0
5 Street Centerline 7 0 0
6 Street Pavement 0 3 0
6 Proposed Street 3 16 0
Pavement
7 Parking Lots 1 3 1
8 Secondary Roads 2 3 0
8 Trails 3 3 0
9 Secondary ¢] 3 0 20 0
Roads/Trails Text
10 Sidewalks 5 3 0
11 Bridges/Culverts 0 0 0
12 Hydrology - Major 6 1 0
12 Hydrology - Minor, 7 1 0
Ditches
13 Hydrology - Text 0 1 0 25 23
14 Tailings & Quarries, 0 1 0
Athletic
Fields/Text, misc.
areas
15 City Limits/County 1 0 3
Line
16 City /limit text 0 0 1 30 0
17 Railroad Tracks 0 2 0 RR
(Patterned)
18 Railroad Text 0 2 0 25 0
19 Railroad R/W 2 2 0
20 Utility Poles (Cell) 0 5 0 P POLE
21 Utility Easements 3 5 0
22 Utility Text 0 5 1
23 Geographic Names 0 3 1
24 Building Structures 0 0 0
Pools and Text 0 1 0 10 1
24 Future Site of 2 0 0 STRUCT
Structures
Existing Structures 2 0 0 STRCEX
(exact location and
shape unknown)
25 Property Lines 6 6 1
26 Cadastral Polygons 6 6 0
27 Ownership Text 0 6 1
28 Cemeteries/Text 4 6 0 10 1
29 Lot Numbers 25 0
30 Block Numbers 30 0
31 Addition Names 0 0 0 35 0
32 Open
33 Lot Ticks
34 Lot Lines/Property 6 6 0
Lines
35 "rees/Hedge Rows 0 0 AS=1 TREES
36 GPS Monuments 0 0 15 0 GPS
37 2’ Topo Contour
38 5’ Topo Contour 0 7 0
39 25’ Major Topo J 7 0




Contour
40 X Spot Elevation 0 7 0
41 FEMA 0 3/0 0 18 1 GPSPNT
Monuments/Labels

42 Quarter Sections

43 Section Lines 0 5 0

44 Features 0 2 0

44 Cell Towers 0 12 0 AS=1 CELTWR

45 Fences (Pattern) 0 8 0 AS=1 FENCE

46 Format/Legend 0 0 0 Limleg
Madleg

47 Mass Points 0 7 2

48 Break Lines 0 7 2

49 Open

50 Signs

51 Open

52 Open

53 Open

54 Open

55 Open

56 Property Address 0] 1 0

57 Text Tag for 0 1 0 10-20 1

Buildings

58 Open

59 Open

60 Open

61 Open

62 Monuments for Setup

{(point cell)
63 Open

36. LIEN WAIVERS

Lien waivers will be required from all subcontractors working for the contractor. These lien waivers shall be included with your
final payment package. The contractor is responsible for obtaining signatures from his subcontractors. If no subcontractors
are used, contractor must provide a statement indicating such.

37. LOWEST RESPONSIBLE BIDDER

For the purpose of determining the lowest responsible bidder, the OWNER shall consider the base bid amount together with
any options set forth in the Request for Bids. In the event that the City does not have sufficient funds to award both the base
bid and all options, then the City reserves the right to determine the lowest responsible bidder on the base bid only or the base
bid and the number of options affordable considering the funds available to the City for the procurement. This method for
determining the low bidder is for the purpose of allowing the City to procure the most advantageous bid for the OWNER. City
of Huntsville reserves the right to award any and/or all options at any time during the life of the contract.

38. NON-RESIDENT BIDDERS

"In awarding the Contract, preference will be given to Alabama resident contractors and a nonresident bidder domiciled in a
state having laws granting preference to local contractors shall be awarded the Contract only on the same basis as the
nonresident bidder's state awards contracts to Alabama contractors bidding under simitar circumstances.”

39. CORRECTION TO SECTION 80.08(C) of The City of Huntsville “STANDARD SPECIFICATIONS FOR
CONSTRUCTION OF PUBLIC IMPROVEMENTS?" is revised as shown:

(C) DAYS WORK NOT PERMITTED: The Contractor shall not permit work on any pay item to be done on Sundays and the
following holidays: New Year's Day, Martin Luther King's Birthday as nationally observed, Memorial Day, Independence Day,
Labor Day, Veterans Day, Thanksgiving Day and Christmas Day, except with permission of the Director.



40. CORRECTION TO SECTION 80 - of The City of Huntsville “STANDARD SPECIFICATIONS FOR CONSTRUCTION
OF PUBLIC IMPROVEMENTS” - PROSECUTION AND PROGRESS 80.01 Subletting and Contract. (a)
LIMITATIONS

The Contractor shall not sublet the contract or any portion thereof, or of his right, title, or interest therein, without written consent of the
DIRECTOR. if such consent is given, the Contractor will be pemmitted to sublet a portion of the work, but shall perform with his own
organization, work amounting to not less than 30 percent of the total contract cost. Any items designated in the contract as "specialty
items” may be performed by sub-contract and the cost of such speciality items performed by sub-contract may be deducted from the
total cost before computing the amount of work required to be performed by the contractor with his own organization. No sub-contracts,
or transfer of contract, shall relieve the Contractor of his liability under the contract and bonds. The Department reserves the right to
disapprove a request for permission to sublet when the proposed Subcontractor has been disqualified from bidding for those reasons
listed in Subarticle 20.02(b) and Article 30.03.

41. CORRECTION TO SECTION 80 — of The City of Huntsville “STANDARD SPECIFICATIONS FOR CONSTRUCTION
OF PUBLIC IMPROVEMENTS” - PROSECUTION AND PROGRESS 80.03 Progress Schedule of Operations

A critical path schedule is required within thirty (30) days after award. The critical path schedule must be submitted in
Microsoft Projects format (electronic format and hard copy), with the critical path highlighted. The critical path schedule shall
show information on the task or tasks that must be finished on schedule for the project to finish on schedule. Task
dependencies, constraints, and relationships shall be shown on the schedule. If the progress report {critical path) is not
received, YOUR first pay estimate will NOT BE PROCESSED UNTIL IT IS RECEIVED). See section 80.03 and 80.04 for
additional requirements.

42, CORRECTION TO SECTION 80 - of The City of Huntsville “STANDARD SPECIFICATIONS FOR CONSTRUCTION
OF PUBLIC IMPROVEMENTS” PROSECUTION AND PROGRESS 80.09 (b) Contracts on a Calendar Day or
Calendar Date Basis

§80.09 (b) - Change 10 calendar days to 15 calendar days at each occurrence within section 80.09(b).

Section 80.09(B) is revised to remove the last sentence of the first paragraph: ( "Also where the total cost of the completed
work exceeds the total cost shown on the proposal, an extension in calendar days will be granted the Contractor, as provided
in Section 80.09(a)1.” ) It is replaced by: “Where the scope of work is increased, an extension of time commensurate with the
scope of the change may be granted by the OWNER, when in his judgment, the facts justify an extension. The contractor
shall provide justification substantiated to the satisfaction of the OWNER with any requests for time extensions. Justification
shall include, but not be limited to, a revised schedule showing the impact to critical path tasks. "

43. CORRECTION TO SECTION 105 — of The City of Huntsville “STANDARD SPECIFICATIONS FOR
CONSTRUCTION OF PUBLIC IMPROVEMENTS” - EXCAVATION AND EMBANKMENT 105.04 (a) Method of
Measurement

Section 105.04 will remain as stated when estimated borrow materiai is less than 2500 C.Y.

When estimated borrow material is more than 2500 C.Y., Section 105.04 is revised to remove the last paragraph: ‘Borrow
material will be measured at the point of delivery, inside the delivery truck less 30 percent for shrinkage.”

44, CORRECTION TO SECTION 847 - of The City of Huntsville “STANDARD SPECIFICATIONS FOR
CONSTRUCTION OF PUBLIC IMPROVEMENTS"” - PIPE CULVERT JOINT SEALERS

Section 847 is deleted and replaced with Section 846 — Pipe Culvert Joint Sealers, ALDOT Specifications for Highway
Construction, Current Edition.

45, NPDES CONSTRUCTION REQUIREMENTS

For areas of this project meeting the Alabama Department Of Environmental Management (ADEM) definition of a
“Construction Site", the Contractor shall prepare and apply for, pay the necessary fees, post the required registration at the
jobsite prior to commencing work, and maintain the worksite and records in accordance with the ADEM requirements for
National Pollutant Discharge Elimination System (NPDES) registration. Offsite borrow pits utilized in the construction of this
project are included in the requirement. NPDES Construction Site is construction that disturbs one (1) acre or greater or will
disturb less than one (1) acre but is part of a larger common plan of development or sale whose total land disturbing activities
total one (1) acre or greater. An NPDES construction site also includes construction sites, irrespective of size, whose
stormwater discharges have a reasonable potential to be a significant contributor of pollutants to a water of the State, or
whose stormwater discharges have a reasonable potential to cause or contribute to a violation of an applicable Alabama water
quality standard as determined by the Department.



The Contractor is referred to the “Alabama Department Of Environmental Management Field Operations Division — Water
Quality Program - Division 335 — 6" for complete definitions and requirements. The Contractor is aiso referred to Item 11 of
these General Requirements, sections 50.15, 50.16, and 70.02 of the City of Huntsville Standard Specifications For

Construction Of Public Improvements, Contract Projects (Specifications).

Contractor violations of the permit by rule which results in enforcement actions from ADEM including fines and/or work
stoppage shall be the responsibility of the Contractor. Fines assessed to the Contractor or the OWNER because of Contractor
action shall be paid by the Contractor. No extension of contract time shall be considered as a result of enforcement.
Enforcement history will also be considered by the OWNER in its decision to issue future proposals or award future contracts
in accordance with disqualification provisions of Section 20.02(b) of the Specifications.

46. DELETION OF SECTION 50.01 - Authority of the Engineer of Record
This section is deleted.

47. SHOP DRAWINGS

The approval of shop drawings by the Engineer will cover only the features of the design and in no case shall this approval be
considered to cover error or omissions in shop details or a check of any dimensions. The Contractor shall be responsible for
the accuracy of the shop drawings, the fabrication of materials and the fit of all connections; and he shall bear the cost of all
extra work in erection caused by errors in shop drawings or in fabrication, inaccurate workmanship, misfits of connections or
for any changes in fabrication necessary. No work shall be done on the material before the shop drawings have been
approved. Any material that the Contractor orders prior to the approval shall be at the Contractor’s risk.

Substitutions or changes whether indicated or implied on shop drawings will not be considered as changes regardless of the
Engineer’s approval of shop drawings unless the change has been previously submitted and approved as a change order per
the requirements for changes in the contract.

After a shop drawing has been approved, no changes shall be made unless directed in writing to the Owner and acceptance
by the Owner of said changes. Any acceptance of change by the Owner does not constitute a change to the contract unless
that change has been approved and directed in writing per change order. Compensation for preparing and furnishing ali shop
and working drawings shall be included in the contract unit prices for the various pay items of work.

48. E-VERIFY - NOTICE

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of Alabama (1975) § 31-13-1
through 31-13-30 (aiso known as and hereinafter referred to as “ the Alabama Immigration Act”) as amended by Act No. 2012-
491 on May 16, 2012 is applicable to all competitively bid contracts with the City of Huntsville. As a condition for the award of
a contract and as a term and condition of the contract with the City of Huntsville, in accordance with § 31-13-9 (a) of the
Alabama Immigration Act, as amended, any business entity or employer that employs one or more employees shall not
knowingly employ, hire for employment, or continue to employ an unauthorized alien within the State of Alabama.

During the performance of the contract, such business entity or employer shall participate in the E-Verify program and shall
verify every employee that is required to be verified according to the applicable federal rules and regulations. The business
entity or employer shall assure that these requirements are included in each subcontract in accordance with §31-13-9(c).
Failure to comply with these requirements may resuit in breach of contract, termination of the contract or subcontract, and
possibly suspension or revocation of business licenses and permits in accordance with §31-13-9 (e) (1) & (2).

Code of Alabama (1975) § 31-13-9 (k) requires that the following clause be included in all City of Huntsville contracts that have
been competitively bid and is hereby made a part of this contract:

“By signing this contract the contracting parties affim, for the duration of the agreement, that they will not violate federal
immigration law or knowingly employ, hire for employment, or continue to employ an unauthorized alien within the State of
Alabama. Furthermore, a contracting party found to be in violation of this provision shall be deemed in breach of the
agreement and shall be responsible for all damages resulting therefrom.”

Contractor's E-Verify Memorandum of Understanding shall be a part of the contract bid documents and shall be submitted with
the bid package.



49, CITY OF HUNTSVILLE’S TRAFFIC ENGINEERING DEPARTMENT CONSTRUCTION REQUIREMENTS
For areas of this project that require removal of traffic loops, striping, markings, rpm's and ceramic markers, the following shalil

apply:

1. TRAFFIC SIGNAL LOOP REPAIRS - All vehicular and bicycle detector loop replacements shall be in accordance
with the Alabama Department of Transportation Standard Specifications for Highway Construction, Current Edition.
Unless otherwise specified, traffic signal loops shall be replaced exactly as existed prior to any paving or resurfacing
work. The general contractor will be responsible for documenting location of loops, location of any associated items
for loop operation and assuring that loops are replaced exactly as existed prior to paving.  All vehicular and bicycle
loop repairs shall be replaced within fourteen (14) calendar days after paving work.

2. TRAFFIC SIGNAL STRIPING, MARKINGS, RAISED PAVEMENT MARKERS AND CERAMIC MARKERS FOR
GUIDANCE - All traffic striping, markings, raised pavement markers and ceramic markers for guidance shall be in
accordance with the Alabama Department of Transportation Standard Specifications for Highway Construction,
Current Edition. Unless otherwise specified, traffic striping, markings, raised pavement markers and ceramic markers
for guidance shall be replaced exactly as traffic striping, markings, raised pavement markers and ceramic markers for
guidance existed prior to any paving or resurfacing work. The general contractor will be responsible for documenting
location of all striping, markings, raised pavement markers and ceramic markers for guidance and assuring that alt
are replaced exactly as existed prior to paving. All traffic striping, markings, raised pavement markers and ceramic
markers for guidance shall be reflectorized. All resurfaced areas shall be marked with temporary striping and
markings for traffic usage by nightfall each day, 7 days a week, in accordance with State of Alabama regulations. All
permanent striping, markings, raised pavement markers and ceramic markers for guidance shall be replaced within
thirty (30) calendar days after paving work.

50. SURVIVABILITY OF CONTRACT PROVISIONS

Temmination of this Contract by either party shall not affect the rights and obligations of the parties that accrued prior to the
effective date of the termination. Terms and conditions of the contract that survive termination include, but are not necessarily
limited to, provisions regarding payments, insurance, termination, warranty, governing law of the contract, liquidated damages,
bonding requirements, notice procedures, waiver, and other requirements necessary and appropriate for the proper resolution
of disputes, claims, and enforcement of the rights of the parties.

51. SURETY BONDS

The Contractor shall fumish separate performance and payment bonds to the Owner within fifteen (15) days after the date of
acceptance of this proposal by City Councit action. Each bond shall set forth a penal sum in an amount not less than the
Contract Price. Each bond furnished by the Contractor shall incorporate by reference the terms of this Contract as fully as
though they were set forth verbatim in such bonds. In the event the Contract Price is adjusted by Change Order executed by
the Contractor, the penal sum of both the performance bond and the payment bond shall be deemed increased by like
amount. The performance and payment bonds fumished by the Contractor shall be in forms suitable to the Owner, in
conformance with all the requirements of the Code of Alabama (1975), §39, and shall be executed by a surety, or sureties,
reasonably suitable to the Owner. All bonds must be approved by the Mayor and the Clerk-Treasurer of the City of Huntsville.

52. GOVERNING LAW

The Contract shall be governed by the laws of the State of Alabama.

53. ALABAMA IMMIGRATION ACT (Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535,
Code of Alabama (1975)

Compliance with the requirements of the (Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535,
Code of Alabama (1975) § 31-13-1 through 31-13-30, as amended by Alabama Act 2012-241, commonly referred to as the
Alabama Immigration Law, is required for City of Huntsville, Alabama contracts that are competitively bid as a condition of the
contract performance. The Contractor shall submit in the bid package, with the requested information included on the form,
the “City of Huntsville, Alabama Report of Ownership Form” listed in this document as Attachment “I". The bidder selected for
award of the contract may be required to complete additional forms relating to citizenship or alien status of the bidder and its
employees, including e-verify information, prior to award of a contract.



54, SUCCESSORS AND ASSIGNS

The Owner and Contractor bind themselves, their successors and assigns to the other party hereto and to successors and
assigns of such other party in respect to covenants, agreements, and obligations contained in this Contract. The Contractor
shall not assign this Contract without written consent of the Owner. In no event shall a contract be assigned to an
unsuccessful bidder whose bid was rejected because he or she was not a responsible or responsive bidder.

55. WRITTEN NOTICE

Wiritten notice shall be deemed to have been duly served if delivered in person to the individual or a member of the firm or
entity or to an officer of the corporation for which it was intended, or if delivered at or sent by registered or certified mail to the

last business address known to the party giving notice.

56. RIGHTS AND REMEDIES

Duties and obligations imposed by the Contract Documents and rights and remedies available there under shall be in addition
to and not a limitation of duties, obligations, rights and remedies otherwise imposed or available by law.

No action or failure to act by the Owner, Engineer, or Contractor shall constitute a waiver of a right or duty afforded them under
the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a breach there under, except as

may be specifically agreed in writing.

57. ENTIRE AGREEMENT

This Contract represents the entire agreement between the Owner and the Contractor and supersedes all prior
communications, negotiations, representations or agreements, either written or oral. This agreement may be amended only by
written instrument signed by both Owner and Contractor.
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HUNTSVILLE
Kathy Martin, P.E. T
Director Urban Development Department
City Engincer Engineering Division

CLINTON AVENUE PERFORMING ARTS PROJECT
Project No. 65-15-SP33
July 22, 2015

Addendum #1

Attached is a copy of the Pre-Bid Meeting minutes; clarifications and
answers to questions will follow in future addendum.

All addenda are sent via email and recipients are reguested to send a confirmation of

receipt receipt_of all addenda as soon_as as they are received. A response is MANDATORY
regardless of your intent to bid the project. Acknowledgement of receipt of addenda is
mandatory using Attachment “C” included in Specifications for the project and must be
submitted with bid package. Failure to do so shall be cause for rejection of the bid. The
attached pre-bid meeting minutes, all addenda, and attachments for the above-referenced
project will become part of the contract documents.

Attachment: Pre-Bid Minutes

END OF ADDENDUM #1

The Qtar of Alabama

P. O. Bex 308 - Huntsville. AL 35804-2308 - Phone 256-427-5300 - FAX 256-427-5325
www. huntsvilleal.gov
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PRE-BID MEETING

PROJECT NAME: Clinton Avenue Performing Arts Project
PROJECT NUMBER: 65-15-SP33

DATE: July 21, 2015

PROJECT ENGINEER: Toneka Lindsey

The following people were in attendance at the Pre-Bid Meeting:

Drew Crow Drew Crow

Mark Seeley Miller & Miller

Adrian Yarbrough Shoals Electric

Justin Griggs Reed Contracting

Patrick Greenwell Water Water Everywhere
Phillip M. Chenault Trav-Ad Signs

Walton Ashwander Midsouth Paving

Andrew York SSOE

Seth Jordan Keeling Company

Andy Somers Croy Engineering

Corey Strickland Matheny Goldmon Architects
Mark Byers COH-Landscape Management
Danny Osborne COH-Engineering

Penny Kelly COH-Engineering

Alan Clements COH-Engineering

Mary Hollingsworth COH-Engineering

1. Introduction of all persons present, their roles, chain of command, importance of
submittals to Project Engineer.
Corey Strickland is the architect with Matheny Goldmon.
Drew Crow is the landscape architect.
Andy Somers with Croy Engineering did the civil design.

2. Project Engineer gave a brief description of work:
Development of a public outdoor performance venue which includes a lawn for

public gatherings, an area for outdoor performances, parking lot with one hundred
and seventy (170) spaces and a food truck parking and service area.

3. Progress Schedule of Operations was discussed, as well as erosion control plan,
disposal of debris from clearing and grubbing, plan for control of concrete
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temperature during hot/cold weather, etc. If the progress report (critical path) is not
received, YOUR first pay estimate will NOT BE PROCESSED UNTIL IT IS RECEIVED).

Due to the duration of the project, there will be no progress schedule of operations
required.

The erosion control is included in the plan set.

. Discussed all Permits.

The NOI permit has been submitted for processing and approval to ADEM. Upon
approval, the awarded contractor will be required to transfer the permit into their
company name.

. Utility Project Notification — Utility company representatives gave a description
of their utility conflicts. Any problems the utility representative anticipates
should be explained so that Project Engineer and Contractor can plan to include in
the project. Each utility representative should provide Contractor with a name
and phone number to contact for conflict assistance. Contractor is responsible for
locating all utilities.

There is a guy wire and anchor that needs to be removed which is shown on Sheet
Cl.1. The aid-to-construction package will not be furnished by the Contractor;
that will be provided by the City. It does not need to be included with the bid.

. Discussed Submittal of Shop Drawings, working drawings, material submittals,
job-mix formulas in accordance with the time limits in the contract.

No shop drawings are required for civil items. Electrical and any permanent
materials will require shop drawings.
Job mix formulas for concrete and asphalt should be submitted per COH specs.

. Any right-of-way issues were discussed. Detail whether all property has been
acquired to complete project and if not, when expected.

There are no ROW issues.

. Any other projects that may conflict should have their project engineer, contractor
and representatives in attendance to discuss.

The only conflicts that the City is aware of is an on-going construction project on
the east side adjacent to this project. These projects are actually working together.
Randy Schrimsher owns the properties on both sides and is fully aware and in
support of this project. Alan said if the Contractors look on the plans, they’ll see
that there is some grading outside the project limits. Corey said that Jeff Mullins
is the Civil Engineer on both projects adjacent on the east side and west side and
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he worked with Andy, so they are aware of the project and it should not be an
issue.

Alan stated that on the demo drawings, it shows items to be removed and it only
extends out as far as the project limits. The Contractor will actually remove the
items as far as the grading goes. If there is grading outside the project limits and it
is underneath parking, that parking area will be part of the demo. This will be
addressed in the addendum.

9. Contractor is required to submit pricing (Attachment “A”) on a CD-RW
(preferably in a live/flash drive format) in the Excel format made available for
download from the Engineering website. The CD-RW must be in working
condition and included with original bid packet and reflect the correct revision,
along with two signed hard copies. Bid must be submitted from the file
(Quantities) provided and downloaded from the City of Huntsville’s website.
Failure to do so shall be cause for rejection of bid. The City reserves the right to
reject any altered bid resulting from altering the CD in any manner. If a price
discrepancy is found on the CD-RW, or the correct version of bid quantities is not
submitted on the CD-RW which corresponds to the printed hard copy, then
printed hard copy prices submitted with original bid documents, with Contractor
signature, will prevail.

10. PAYMENT

The OWNER agrees to pay the contractor as follows: Once each month per
project the OWNER shall make partial payment to the Contractor on the basis of
duly certified and approved estimates of the work performed during the preceding
month by the Contractor, less five per cent (5%) of the amount of such estimate,
which is to be retained by the City until all of the work has been performed.
Liquidated damages will be deducted from all invoices when the invoice estimate
period end date is later than the contract completion date. All pay requests will be
submitted by hard copy and on a CD. The hard copy will be printed from the CD.
The OWNER will provide the CD to the contractor. Two originals and two
copies of the invoices are required before payment will be made. The CD should
be submitted each month, along with the originals and copies, to the
Administrative Officer, ATTN: Odessa Sales-Robinson, in the Engineering
Department. No further retainage will be held after fifty percent of the contract is
complete. All payments to contractor will be made as soon as practical after the
approval and finance processes have been completed.

11. Project Engineer discussed plans, specs and special provisions.

a. A review of the plans should be made with emphasis placed on unusual
construction features and special drawings.

Architecturally there is not much to discuss. Corey stated that he talked to Randy
about the existing dirt that is onsite and if the Contractor wants to use it, they can use
any that they want. If the stockpile needs to be removed, it will be removed prior to
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the start of the project and they will remove it. Andy said he believes they are
balanced with 500-1000 yards.

Andy detailed the civil package. He said everything is pretty straight forward.
Topsoil depth estimating 6-8 inch strip line and will be redoing the dirt quantities in
the addendum. All cut and fill, topsoil stripping and subgrade will be combined into
one (1) item; it will be approximately 8,100 yards. There is some pipe that will have
to be abandoned in place.

Andy asked if any decision was made as to whether a cover would be added to the
stage. Corey said he has not heard anything definite about that; he said it may be done
after-the-fact.

Alan said the dirt items 9, 10 and 11 in the current quantities will be combined to
a single unclassified excavation number and Andy has calculated 8,100 CYs and that
is in-place yards. That will be payment for the stripping, the cut, the fill and any
hauling off that takes place required for the job. Andy said it is pretty close to being
balanced, so basically anything other than undercut will be paid for as 8,100 CYs of
dirt. The topsoil placement is under the landscape item.

Drew said the landscape contractor is supposed to bring the finished grade within
two (2) inches of finished grade and he has asked the landscape contractor to provide
a line item to install any additional that may be needed. The grading contractor is
supposed to remove unsuitable soils inside the islands and then dress up with good
topsoil on top of the islands. Danny asked if any of the topsoil on site was any good.
Drew said he did not know; it needed to be checked. Drew said the grading contractor
is in charge of the testing. Justin asked if the Contractor is responsible for making
sure the topsoil they put in the islands meets the specification on what Drew is
requiring. Drew said “Yes, it needs to be good topsoil.” Question was asked if there
was a spec that tells what percentage of certain material is acceptable. Drew said
there was not. Justin asked how the contractors were supposed to classify if it is good
topsoil if no spec is available. Alan said it will have to be addressed in the addendum.
Drew said it is spelled out in the landscape package what they consider to be good
topsoil.

Justin asked who was going to be responsible for the soils testing on-site. Alan
said the City would do that. Justin asked if the City was going to test the topsoil as
well or will the Contractor be required to test it? Danny asked if the Contractor was
going to use the topsoil on-site. Alan replied that is what the Contractors were being
directed to do. Danny asked Drew if they were going to test the topsoil on-site. Drew
repeated it is the responsibility of the landscape contractor to test it. Alan said that the
Contractor is doing the topsoil work before the landscape contractor gets there. Alan
said it will have to be answered in the addendum. He said he sees two (2) topsoil
operations going on, which is unusual. Alan said we don’t usually have that, and the
guy that is going to be responsible for it is actually going to get there after the
Contractor has started. Corey asked if this was not something that the City should go
ahead and get tested now while we are going through the bid process so everyone will
now what is there. Justin asked if it could be done and produced in an addendum
before the bid. He said if not, he has to calculate going and getting topsoil somewhere
else and bringing it to the site and hauling off what is there. Corey asked if we wanted
to handle it as an allowance or unit price situation if we cannot get it figured out prior
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to bid opening. Drew said one thing he requested in his plans, which he always
requests from Contractors, is the Contractor provide a live cost for each cubic yard of
topsoil that he may or may not need. He said the landscape contractor never knows
what they will inherit once the grading contractor is done. Justin said it would be his
recommendation as well. Andy asked what the Contractor ran into at Yellowhammer;
have they tested the topsoil there? Justin said they have not tested that topsoil. Alan
repeated that this issue would be clarified in the addendum.

Alan asked if there were any electrical items that needed to be addressed.

Mark Seeley asked who would be responsible for the permits for the meter boxes.
Alan said that the aid-to-construction will be paid for by the City. Mark said aid-to-
construction is one thing, meters are something else. It was stated that it is set up now
for the Contractor to pay for all aid-to-construction. Alan said the aid-to-construction
is not paid by the Contractor because Richard Knox does not have an aid-to-
construction package for this project. It will be hard for the Contractors to bid aid-to-
construction if they do not have the numbers. Mark said that Richard will get the
power there, once a meter is hooked up, they will want to know who is paying the
bills. It was stated that the Contractor needs to pay that. Justin asked if it would be
swapped over to the City’s name at the completion of the project. Patrick said the
City will pay for the meter, but someone has to take it over. Justin said the plans read
“one (1) 2” water meter to be installed by Huntsville Utilities provided by Contractor
or Owner, exact location to be coordinated with other utilities.” Justin asked if the
meter would be supplied by the Contractor or by the Owner. Alan said it sounds like
the same process as electric; it is provided by the Contractor and the City takes it
over. Drew said the water meter has to be purchased by the water department and has
to be installed by Huntsville Utilities. Drew said that way ownership does not have to
be changed; the Owner needs to provide the water meter. Patrick said the City does
not want to pay the bill. He said on the Maple Hill Cemetery project, the City bought
the water meter and now they want the Contractor to pay the water bill until the job is
done. Alan said Engineering does not have a mechanism to pay the bill and whatever
it takes to keep it from happening needs to be in the project. Patrick said he doesn’t
have a problem with that as long as everyone knows that the Contractor is responsible
for the bill. Drew said the project needs to be set up with a line item to pay for every
gallon of water used. Corey said it sounds like we need to clarify exactly what is
going to be included in the aid-to-construction costs versus what the Contractor is
going to be responsible for paying. He said it sounds like the infrastructure can be
included in the aid-to-construction, but any billing on that infrastructure is going to be
inherited by the Contractor. Justin said the materials for the infrastructure
improvement will be included in that aid-to-construction cost but the installation will
have to be by the Contractor.

Justin said there are two (2) items for dense grade base: 6” base and 8” base and
the note on the plans say to add or remove dense grade base as required. Justin said
there is not any there now. Andy said the 6” is light duty and the 8” is heavy duty. He
said it should just say dense grade base as required. Andy said the main parking lot
comes in from Hall Street and it is light duty; the pull in area up front is for the food
trucks and that is heavy duty.
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Justin asked if the City wanted regular painted striping on the parking lot or glass
beads in it. It was answered two (2) coats of paint.

Question was asked of Andrew if there were any electrical specifics he needed to
address. He said looking at some of the manufacturers listed, the lead time is
approximately four (4) weeks and that will leave a lot of conduit and concrete to be
put in and wait on the product.

Alan said Marc Byers has requested that a baseline 3200 be considered. Alan
asked Marc if we want to bid that as an alternate or instead of. Marc said instead of,
The revised drawings to reflect Marc’s request were not posted to the website. They
will be issued as an addendum. Drew said the only two (2) changes he made were to
the controller system and the elms. Alan asked Marc to describe the substitution that
he is requiring for the landscaping as far as substituting the elms. Marc said it’s
basically just swapping the location on the elms and the maples. Question was asked
if rainburg heads were what the City wants. Marc said it is. It will be addressed in the
addendum that all rainburg is what is required. Question was asked if the controllers
needed to be baseline or could it be rainburg as well. Marc said baseline.

Mark asked if the color of the light poles was the standard COH color or a
different color. It was answered that they are going to be the dark green color.

Mark asked if a security, locking screw would be required on the bollards.
Andrew said it would be.

Mark said there is a discrepancy between the civil joint and the landscaping joint.
It will be clarified.

Mark asked if there was a way to delineate what is happening on the adjoining
sites or would they overlap. Alan said there is an overlap. He said there is drainage
going on the project to the east and in order to grade this job the way it is graded, the
Contractor will have to get on the other site. Mark said he’s concerned about access
and damage is done to some work. He said there will be a lot of finger pointing going
on, Alan agreed, but said he did not know how to prevent that because the projects are
all going on concurrently. Corey said he believes most of the site work that is going
on that overlaps is more to the northeast corner and there isn’t much back there. Andy
said the Contractor will have to tie in to the storm drain on the Yellowhammer site.
Andy said there should not be much there right now on the Yellowhammer site to
overlap. Andy said he believes Mark is more concerned about the Straight to Ale site.
Andy said Yellowhammer is pretty much to grade and he does not have a problem
with the Contractor putting a construction fence up to protect the work. Walt said the
Contractor is supposed to connect the sidewalk to Yellowhammer’s sidewalk. Corey
said what will probably happen is Yellowhammer and Straight to Ale will probably
wait until the sidewalks are in and then they’ll do their connection. He said
Yellowhammer will probably be occupied in October so he doesn’t believe the
Contractor will need a construction fence. He said if it is something the Contractor
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feels strongly about, they can include it. He said Straight to Ale is ongoing as well
and can go ahead and try to get any areas where that ties in done and ahead of the
Contractor.

Mark asked if there was a landscaping spec. Drew said “no”.

Mark said there was a note on the landscaping plan that says the owner reserves
the right to install only the minimum required. Drew said that is a standard that he
puts on all the plans to protect the Owner.

Question was asked if the City wants the lights left on all the time. Alan said that
was a question for the Architect and asked what the intent was. Corey said he believes
the intent is to have lights on all night.

Andrew said all the connections for the food trucks and the stage all have locking
caps. Will they need to furnish locks? The answer was no; the City’s General
Services department will take care of that.

b. Each pay item of the contract was read out and any questions concerning the
method of measurement or payment discussed.

c. When a contractor is new to COH contracts, the standard specifications were
discussed with emphasis on time charges, extra work, materials, etc.

d. State of Alabama classification required was stated: (HS) Highways and
Streets or (MU) Municipal & Utility.

e. There are sixty (60) Calendar days to complete project. (asked during pre-bid
meeting if there is any concern that contract cannot be completed within contract time
specified.) Concerns were raised about the lead time to get electrical items and
planting trees. It was decided to extend the project to ninety (90) calendar days.

Anticipated Council Meeting: _August 13, 2015
Anticipated NTP: August 20, 2015

f. Include whether construction trailer is required and whether as-builts are
required.
No construction trailer required.

g. Introduction and explanation of any revisions to Supplement to General
Requirements — specifically detail the following:
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46. SHOP DRAWINGS

The approval of shop drawings by the Engineer will cover only the features of the
design and in no case shall this approval be considered to cover error or omissions in
shop details or a check of any dimensions. The Contractor shall be responsible for
the accuracy of the shop drawings, the fabrication of materials and the fit of all
connections; and he shall bear the cost of all extra work in erection caused by errors
in shop drawings or in fabrication, inaccurate workmanship, misfits of connections or
for any changes in fabrication necessary. No work shall be done on the material
before the shop drawings have been approved. Any material that the Contractor
orders prior to the approval shall be at the Contractor’s risk.

Substitutions or changes whether indicated or implied on shop drawings will not
be considered as changes regardless of the Engineer’s approval of shop drawings
unless the change has been previously submitted and approved as a change order per
the requirements for changes in the contract.

After a shop drawing has been approved, no changes shall be made unless
directed in writing to the Owner and acceptance by the Owner of said changes. Any
acceptance of change by the Owner does not constitute a change to the contract
unless that change has been approved and directed in writing per change order.
Compensation for preparing and furnishing all shop and working drawings shall be
included in the contract unit prices for the various pay items of work.

12. Sequence of Construction and Traffic Control with the contractor made aware of
his/her responsibility to handle traffic safely through the work zone. The method of
payment for traffic control shall be discussed and clearly understood.

For the curb cuts on West Clinton and Hall be sure to have appropriate traffic control in
place during installation. There is no item set up for traffic control but there is a
requirement for traffic control on Clinton and Hall and it will be to comply with the latest
MUTCD standards; any costs associated with that should be in the mobilization.

13. For any trench cuts within existing roadways, Contractor is required to patch area
with asphalt mix within the same day, unless otherwise specified by the Engineer. (Dense
graded Base is no longer an acceptable means of traffic control within existing roadway
cuts.)

14. Any subcontractors present were given the opportunity to ask questions or
discuss items with which they are concerned. The Prime Contractor should be advised
that no work by a subcontractor will be permitted unless approved by contract or in
writing. Attachment “D” — “Subcontractor’s Listing” in the Supplement to General
Requirements for Construction of Public Improvements, City of Huntsville, Alabama has
been revised and bidders are advised to pay special attention to the text and instructions
listed on the attachment. Contractor shall keep the “Subcontractor’s Listing” updated
throughout the project duration and submit a copy of the listing with the request for final
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payment. Noncompliance with this request may cause delay in payment to the
Contractor.

15. Anyone working for the Contractor, whether equipment and/or personnel, which
are not the Prime Contractors and are not covered by subcontract, then it shall be
understood that the Prime Contractor will be required to furnish a rental agreement
for the equipment and carry personnel performing such work on his/her labor payroll.

17. Asked if there are any further questions.

No additional questions asked.

18. All questions will be answered and all clarifications made by addendum. All
addenda are sent via email and recipients are requested to send a confirmation of

receipt of all addenda as soon as they are received. A response is MANDATORY
regardless of your intent to bid the project. Acknowledgement of receipt of addenda

is mandatory using Attachment “C” and must be submitted with bid package. Failure to
do so shall be cause for rejection of the bid.

Last day for questions concerning this project before the bid will be July 23, 2015 until
12:00 p.m. via fax (256) 427-5325 or email to: penny kelly@huntsvilleal.gov.

Response to contractor questions will be July 27, 2015 until 5:00 p.m.

Bids open: July 29, 2015 at 10:00 a.m. in the 1st Floor Conference Room, 320
Fountain Circle, Huntsville, AL.

The pre-bid notes and all addenda shall become a part of the contract documents.
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F

/
HUNTSVILLE
Kathy Martin, P.E. S
o giﬁfgti(:ee Urban Development Department

Engineering Division

CLINTON AVENUE PERFORMING ARTS PROJECT
Project No. 65-15-SP33
July 24, 2015

Addendum #2

Attachment “A” is amended as follows:

Replace bid quantities with “replacement’, Attachment “A1”. Please use the revised attachment to submit
bid pricing; all bids must be submitted using Attachment “A1”. Contractors are authorized to download
revised quantities from website and paste to a CD-RW (preferably in a live/flash drive format) which must
be submitted with the original bid packet. In addition, two hard copies must be signed and submitted with
original bid packet. Bid must be submitted from the file (Quantities) provided and downloaded from the City
of Huntsville's website. Failure to do so may be cause for rejection of bid. The City reserves the right to
reject any altered bid resuiting from altering the bid CD in any manner. Contractors should be mindful of
making changes to formatting already established in column for Bid Unit Price, as it may affect the outcome
of their bid. In order to verify calculations are correct, Contractor may choose to manually multiply those
unit costs x bid quantities to ensure extensions are correct, prior to printing and submitting with bid packet.
If a price discrepancy is found on the CD-RW, or the correct version of bid quantities is not submitted on
the CD-RW which corresponds to the printed hard copy, then printed hard copy prices submitted with
original bid documents, with Contractor signature, will prevail. However, calculations must be accurate and
will be verified manually.

e Any bidder who designates a change on the outside of the envelope understands
that any deletions or additions designated, bidder must further indicate the
particular bid item relative to the deletion or addition, even if the deletion or
addition references to deduct or add to the Total Base Bid.

QUANTITIES REVISIONS:

Deletions

The Star of Alabama

P. 0. Box 308 : Huntsville, AL 35804-0308 - Phone 256-427-5300 - FAX 256-427-5325
www.huntsvilleal.gov
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Revisions:

———————

Delete:

Add:

Item 10 Excavation, Unclassified (To include topsoil stripping of entirety of
site to 8" depth, stockpiling, and final placement to subgrade
elevation in paved areas and to within 2" of finished grade in all
grassed/landscaped areas and parking islands, and all
compaction. item includes haul off and disposal of any excess
material. Additional required undercutting will be field measured and
paid as overrun.)

8100.0000 CY

Delete:

M&P{Qﬁeﬁm 10000 =4

Add:

Item 33 Inlet Protection Bags 12.0000 EA

Addition:

item 35 Construction Entrance 1.0000 EA
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All addenda are sent via email and recipients are requested to send a confirmation
of receipt of receipt of all addenda as soon as as they are received. A response is MANDATORY

regardless of your intent to bid the project. Acknowledgement of receipt of addenda is
mandatory using Attachment “C” included in Specifications for the project and must be
submitted with bid package. Failure to do so shall be cause for rejection of the bid. All
addenda and attachments for the above-referenced project will become part of the
contract documents.

Attachment: Revised Attachment “A1”

END OF ADDENDUM #2
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Kathy Martin, P.E.

HUNTSVILLE

Direct Urban Development Department
Ciey Ergineer Engineering Division

CLINTON AVENUE PERFORMING ARTS PROJECT
Project No. 65-15-SP33
July 27, 2015

Addendum #3

NOTE: Duration of project is revised from sixty (60) calendar days to ninety (90)
calendar days.

REVISIONS TO DRAWINGS:

Sheet No.
E-0.3 Revised electrical enclosure due to relocation of Utility Meter. See attached
supplemental electrical drawings SE-1 and SE-2. (Revised drawings also posted
on website for downloading titled: Revised Drawings per Addendum #3).

L-1 -Delete Bosque Elms replace with O. G. Maple

-Delete O. G. Maples replace with Allee’ Elms

L-2 -Revise Quantity for Acer Rebrum (October Glory Red Maple) — 14
-Delete Ulmus Parvifolia Bosque (Bosque Elm item)

-Add Botanical Ulmus Parvifolia Elmer II (Allee Elm) — 13

The Star of Alabama

P. O. Box 308 - Huntsviile, AL 35804-0308 - Phone 256-427-5300 - FAX 256-427-5325
www.huntsvilleal.gov
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IRR-1 -Note Added — As per City of Huntsville the irrigation control system is to be a
two-wire controller baseline 3200
-Note Added — All irrigation is to be Rain Bird Brand

IRR-2 -Note Added — The irrigation control system is to be a Two-Wire Controller
preferably a Baseline 3200 Controller, Four programs, Wall mounted, Detail J
~Note Added — Irrigation Contractor shall also install a Wireless Mini Clik II Rain

Sensor and a Freeze —Clik Device.

Ci.1 ~Note added — Contractor to limit all grading encroaching on adjacent site to
within 5” of property line.
Cl4 -Add additional inlet protection items as noted.

NOTE: Revised drawings for preceding six (6) revisions are attached and also posted
on website for downloading titled: Revised Drawings per Addendum #3.

CLARIFICATIONS/NOTES:

Clarification to Item 5 — There is no aid to construction (ATC) package included in this project.
All meters, permits for meters, and utility costs during construction should be included in the
appropriate bid item. Upon completion of the project, all utility costs and meters will be
transferred into the Owner’s name.

Clarification to Item 6 - Electrical and any permanent materials will require material submittals.

Statement clarification to Section 11 — the grading contractor, not the landscape contractor, is
required to bring grade within two (2) inches of finished grade.

See Landscaping & Irrigation Specifications (attached) for standards for nursery stock for
clarification on acceptable topsoil.

A geotechnical engineer will be provided by the City of Huntsville to provide direction on the
existing stockpile and unclassified excavation.
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The General Contractor must inform the Owner in writing of the supplying nursery, contact
name, and phone number.

All addenda are sent via email and recipients are requested to send a confirmation of
receipt of all addenda as soon as they are received. A response is MANDATORY
regardless of your intent to bid the project. Acknowledgement of receipt of addenda is
mandatory using Attachment “C” included in Specifications for the project and must be
submitted with bid package. Failure to do so shall be cause for rejection of the bid. All addenda
and attachments for the above-referenced project will become part of the contract documents.

Attachments: Revised Drawings per Addendum #3
COH Landscape & Irrigation Specifications

END OF ADDENDUM #3
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o0 oo UIS0MOTW T RISER DIAGRAM, SCHEDULES, | PERFORMANCE PARK
38650€" = = AND DETAILS e
e S— SE-1
REFERENCE SHEET E0.3

07/27/15 ADDENDUM ITEM

SV\015-01407-00G01.dwy

DATE: Jul 27, 2015 - 12:40pm USER: 14588

TA6\0150140700\Drawin,

3#2, 1#8(G)
114" C.
UNTSVILLE UTILITIES
LIGHTING CONTACTOR M 100/2/N.F./N3R PAD MTD TRANSFORMER
W,/ PHOTOCELL CONTROL: - [ STAGE’ DISCONNECT 120/240V, 1PH, 3W
NEMA 4 ENCLOSURE wopL ‘
SEE DETAIL THIS SHEET ED
PAD BY CONTRACTOR.—\ NOTE 2 <“
1 1 T
|
P ] |:L_Q\_______W______._
SEE SITE ELECTRICAL 1446)L | 3#3/0 - 2" C. T
PLAN FOR SITE LIGHTING k
CIRCUITS , 10'—0" COPPER CLAD
«,_g\_—_. _____________ —!  GROUND ROD
SEE SITE ELECTRICAL
PLAN FOR POWER RISER DIAGRAM
CIRCUITS ) NO SCALE

NOTES.
1. SEE PANEL SCHEDULE FOR ADDITIONAL INFORMATION.

2. PROVIDE SURGE SUPPRESSION DEVICE EQUAL TO SURGE
SUPPRESSION INC. #CSEA-151—-21—-E1.
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(RRIGATION CONTROLLER
NOTE: AS PFER CITY OF HUNTSVILLE .

E BASELINE 2200 * ToATwE

ALL IRRIGATION EQUIPMENT IS TO BE RAIN BiRD BRAND,

IRRIGATION QUICK KEY
RAINBIRD EQUIPMENT

#.a VALVE/ ZONE
@  FALCONTURF HEADS @ 48 O.C. MAXIMUM
®  TURF HEADS @ 30 0.C MAXIMUM

4  BHRUB HEADS @ 10* O.C. AV wiTH
SHALBS L ONS

(Q TREERMNG/BEDLNES

e MAIN UNE ALL [RRIGATION PIPE
—~—LATERAL LIKE TO BE BCHEDULE 40 PVC
IRRIGATION BLEEVE 4° IRRIGATION BLEEVES

28
22 hwads per £ore max,
BAIATION CONTROLLER LOCATION

AXO CIRSRCTION 13 TO RE COORDMATED WITH
PLPGTRICAL CONTRAGTOR ANG OWNER

THE PLAN 18 DAORAAMTIE:
PESTIATION 1 TO BE MACVIORD TO ALL MEW FLAXTED
AREAS FOR TRESS, SAUBS AND SCOTED ARIAS,

MCITE: PR CLARITY PURPOSEN: PROPERTY |
ONTHaS ALAM, TREE RNQ AND BED LA ARE

T 1 THE RELPDNMSLITY O THE SRIGATION
COMTRACTON TO COOROBTE IARIATIN
MITALLATIONS WITH ALL GTréiN THAZES & T LOCATR
AlLL GTHIR LAOEROROUMD LTLIMEY LE. GA), LECTRC,
SABAGE AND PIRER CPTICS. ALL SVRATION WORSK 18 TO
ADAAN WITH4 T4 PROPEXTY BOLSARY LI ER3
AGRETD TO BY AUACERT PROPERTY OWERS,

il

IRRIGATION CONTROLLER
EXACT LOCATION TO BE COORDINATED
WITH OTHER TRADEE AND OWNER

PROPERTY LINE IS LIMIT OF WORK

CLINTON AVENUE

HALL AVENUE
—
- == e I, i~ — N .
) I el ) s
Ty s , 9
__“mﬂ
{ " 3 _
LY Al w_
] a
! i i
I'
< | 2. D
] =
u %,
M i L) ve wie
| | : !
TTIITTITTT :::.:::..ﬁ
S Wy 151 ot (o e
P a =] - a & s i
FALCON TURF  HEADS AT 40" 0.c. ! *
CLINTON AVENUE
L. PERFORMING ARTS PARK
% ~—
- w - L L -
f
> = == - 5 i I
1,87 IRRIGATION MAN
1 N ——— e :
(B Kol [ = = -} -4
e T T L LT T T -
e e O i i t
-~
4
et =
as [ EDGE OF PAVSMENT -

PROPERTY LINE IS LIMIT OF WORK

PROJECT#3
YELLOW
HAMMER SITE

Ew
ARCHITEC
2568 797

CLINTON AVENUE PERFORMING ARTS PARK
2000 CLINTON AVENUE WEST
HUNTEVILLE ALABAMA 35205

{3} Z WATER METER TO
BE INSTALLED BY HUNTSVILLE UTILMES

PREPARED
FOR
REVIEW
ONLY

B I

IRRIGATION
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LATERAL UME PPE  SCHEDAL 40 PVC, BIF AS WOEDD.

__IRRIGATION rm0|mz.@. W
2 ° WATER METER, Aum -
WORCATON CONTRACTIN DAL WE REWPONSIE T VIRSY D NERAL NOTES z OM 3
IVITOM REGUADAAS AT STE BIFORT STARTMIG CONSTRUCTON. 0 Ww
x
MAWUAL DRAB VALVE. S04 B0 PYC BALL YAVC  DETAL-C . #gagﬁigq_‘ggés‘ﬁ Rm n 9
2 ACOTR 00 - Wt Pee 10 KAVE A Wesa 17 OF z 2
OV, SCHIDLE 40PV ° (6] 0
1 TORNZATON ASSUBLY, OETAL-0. 40 ROk BOULOER, oR GTR TRANEDUS VATIRIALS TO 8F USED ¥ 113
i!ﬂﬁi!—.ﬁ-!lﬂ»?‘nag 4 AL PPE TO 82 KITALLED AS PER MANUFACTURERS' SPECICATIONS. ° ~Q
CON| o AL (TED, J e E
e Gl e _Egﬁyiaaloﬂ;i- oen £ AL THREADKD (TS T BE COATED WM TERLON TAPE OR LOUD 3 WW m
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CITY OF HUNTSVILLE
LANDSCAPE SPECIFICATIONS

STANDARDS FOR NURSERY STOCK

1. EXCEPT BY SPECIFIC AUTHORIZATION OF THE CITY, EACH TREE OBTAINED WILL HAVE:

A tag identifying its species and the nursery that grew it

A single stem with a full, balanced crown

Well-formed branches, and no codominant (forked) stems

Caliper or height as specified

A root ball of a diameter and height appropriate to the caliper of the tree (according to American Nurserymen's
Association standards), and neither broken apart nor separated from the tree's roots.

2. PLANTS MAY BE REFUSED FOR ANY OF THE FOLLOWING REASONS:

POOR VIGOR OR FORM, such as:

e A sparse or chlorotic crown

¢ Inadequate root development within root ball.

¢ Abnormally sunken places in the bark, especially below branches.
*  Narrow branch angles, especially those with included bark.

DAMAGE, such as:

e Open wounds on the trunk, branches, or roots (including below the soil line)
¢ Cracks or bark splits surrounded by inrolled callus

* Dead, cracked, broken, or flush-cut major branches

e Separating grafts.

IMPROPER PREPARATION, such as:

Flush-cut pruning scars, or branch-stubs left at pruning

e Evidence of topping

e Evidence of pruning done in an effort to "shape up" a derelict tree or shrub
» Improperly prepared root ball (see above).

INSECT AND/OR DISEASE PROBLEMS, such as:
» Signs (e.g., eggs) or symptoms (damage) of harmful insects.
» Signs (e.g., vegetative or sporulating bodies growing on trunk, branches, or roots) or symptoms (damage) of pathogens.

3. THE CITY RESERVES THE RIGHT:

e to select trees in the nursery,

» toreject trees or shrubs that do not meet the quality standards listed above

e to refuse trees that have been improperly prepared for transportation or improperly handled prior to delivery, and

¢ to make changes in species and/or size of nursery stock, as necessitated by availability or unforeseen planting site
conditions.

4. ALL SHRUBS AND GROUND-COVER PLANTS must cover the tops of their containers, and all containers must actually
have the capacity specified.

GUYING/STAKING:
Stabilize trees with T-posts, left in place for about 1 year. The use of ‘Arborties’ and ‘Arborknots’ should benefit the trees, and
should probably be continued, barring new information to the contrary.

Unless specific plans are made for inspection of nursery stock in the nursery, the selected providers will choose the trees and
shrubs for use in planting projects, so that all chosen plants meet our nursery stock standards, mentioned above.

In general, all balled-and-burlapped nursery stock should have been grown in a soil comparable to what they will be planted in
at the construction site - that is, usually a predominantly clay soil, rather than a sandy soil. In general, the supplier should be
from an area more northerly than Huntsville, rather than more southerly.

Trees will be inspected by the Engineering Department's construction inspector, using nursery stock standards provided by
Forestry/Horticulture. With adequate notice of the time of arrival (generally 1-2 days), Forestry/Horticulture will provide a
representative to assist the construction inspector.
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During the time between the delivery and the planting of nursery stock, all plants will be protected as follows:

e Al balled-and-burlapped plants will be heeled in, using shredded pine bark mulch, wood chips, or a comparable
material.

e Al plants will be watered regularly, so as to keep the mulching material moist.
Any trees with thin bark must be protected from sunscald.
Care must be taken to handle the plants as little as possible, to protect them from damage to trunks, branches, and
root balls.

The following applies regardless of seeding method used:

BASIS OF ACCEPTANCE.

The acceptance of designated seeded areas will be based on verification of a satisfactory stand of grass and legumes in the
season for each seed specie required by the mix designated for use. All seedbeds areas shall be rock free before seeding.
Any settlement that causes rocks to be exposed, all rocks shall be removed before acceptance. There shall be no rocks in
seeded areas over ¥; inches in diameter. If a satisfactory stand of grass is not established, the area shall be re-seeded without
additional cost to the Department. A satisfactory stand is defined as a cover of living plants, after true leaves are formed, of the
seed species required by the mix designated for use in which 80% coverage per square foot of the selected turf type has
occurred.

Mowing, weeding, edging, when directed, will not be paid for as a separate pay item. Mulch, if required, will be applied and
paid for separately under Section 657. Topsoil, if required, will be applied and paid for separately under Section 649, and is to
include testing and mixing of additives as required by test results, if required. Water necessary to satisfactorily prepare, and
establish an early stand of grass, and maintenance of all seeding shall be classified as a part of the seeding items. The
amount of water and when it shall be applied shall be the Contractor's responsibility until acceptance of the project.

CARE DURING CONSTRUCTION

All work shall be pursued in accordance with contract erosion control requirements. The Contractor shall water, fill washes,
and otherwise protect and maintain the seeded areas including any muich or cover used until the contract is accepted or
grassing is accepted. Damage by either pedestrian, vehicular traffic, or other causes shall be repaired by the Contractor. It
shall be the responsibility of the Contractor to establish and maintain a satisfactory stand of grass until final acceptance of the
project. Mowing of excess growth shall be performed when the height of grass is in

excess of six inches. The vegetation shall be cut to approximately four inches in height. All of the above work shall be
performed regardiess of seeding method used and without additional compensation.
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CITY OF HUNTSVILLE
IRRIGATION SPECIFICATIONS
NON MAXICOM
GENERAL
PURPOSE

The objective of these specifications is to provide, assemble and install sprinkler system which will
operate in an efficient and satisfactory manner so that the finished system shall efficiently irrigate all areas to be
covered and shall prove satisfactory in all aspects to the owner. The specifications, design details, irrigation
designs and quotation are to be considered a part of the sprinkler system contract, and it is expected that the
chosen contractor will follow specifications with due perseverance.

SCOPE OF WORK

The work required by these specifications consists of all labor, material, equipment, and services
required for a complete functioning irrigation system.

The plans and specifications are intended to include everything obviously requisite and necessary to the
proper installation of the work whether each necessary item is mentioned herein or not, unless otherwise
specified, and the contractor is expected to provide for the same.

All work herein specified or called for on the drawings or in the detail drawings shall be executed in
accordance with all governing ordinances, laws and regulations and shall meet all local conditions and any
changes and/or additions in work necessary to meet ordinances, laws, regulations and/or conditions will be
made without additional expense to the owner, but such changes shall have the prior written approval of the
owner.

DEFINITION OF THE INTENT OF DOCUMENTS

The contract agreement, drawings, specifications and quotation constitute the contract documents, and
all modifications thereof incorporated in the documents before their execution. What is called for in one
document shall be as binding as if called for by all. The intent of documents is to include, unless otherwise
stated, all labor and equipment for the completion of the work required for a complete irrigation system in a
workmanlike and proper manner.

EXAMINATION AND VERIFICATION OF DRAWINGS AND JOB SITE

Prior to submitting a proposal for this project, each bidder has the responsibility to examine the premises
and satisfy himself as to the condition under which he will be obligated to operate in installing the irrigation
system under this contract.

All plot dimensions on the irrigation design are approximate. Prior to proceeding with the work, the
contractor shall carefully check and verify all dimensions and shall report all variations from those indicated in
the irrigation plan to the owner in writing. If changes are to be made, they will be made in accordance with
previous provisions.
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GUARANTEES

The work included under this contract shall be guaranteed by the contractor against all defects and
malfunctions due to faulty workmanship for a period of one year from the date of final acceptance by the owner.
Upon being informed by the owner of any defects or malfunctions in workmanship, the contractor shall effect
all necessary repairs and/or replacements in a reasonably expedient manner at no additional cost to the owner.

Emergency repairs, when necessary, may be made by the owner without relieving the contractor of his
guarantee obligation.

The contractor shall be obligated to repair any settling of backfilled trenches which may occur during
the guarantee. The contractor is also obligated to restore any and all damaged planting, paving or improvements
within the year period. If the contractor does not respond to the owner’s request for repair work within a period
of two days, the owner may proceed with such necessary repairs and charge the contractor for all expenses
incurred in the repair work.

EQUIPMENT, TOOLS, AND LABOR

The contractor shall provide and pay for all equipment, tools and labor required for the completion of
this project. All irrigation meters and backflow preventers, including taps and boxes are by Huntsville Utilities;
bidder shall include all fees and costs (material and labor) for same in his lump sum bid price for irrigation.

The contractor shall provide and keep up-to-date a complete set of as-built drawings which shall be
corrected daily to show changes in sprinkler locations, controller location, piping locations and other deviations
from the original irrigation design drawing as provided to him. All isolation valve locations shall be shown
with actual measurements to reference points so they may be located easily in the field. Upon completion of the
work, the contractor shall furnish the owner with a complete set of as-built drawings showing the sprinkler
system as installed. This is the responsibility of the contractor and shall not be construed to be the
responsibility of any other party.

TRAINING OF PERSONNEL

Upon completion of work and acceptance by the owner, the contractor shall be responsible for the
training of personnel in the operation, maintenance, and repair of the system. The contractor shall furnish
copies of all available parts lists, trouble shooting lists, specification sheets, and catalog sheets to the owner
prior to final payment.

The contractor shall set the initial watering schedules and programming of the automatic controllers in
accordance with the specifications, irrigation plan or as directed. Changes in the schedules and programming
and instruction on how to make such changes shall be the responsibility of the designer or landscape architect of
the system.

PROTECTION OF WORK AND PROPERTY

The contractor shall continuously maintain adequate protection of all his work from damage and shall
protect the owner’s property from injury or loss arising in connection with work on this contract. The
contractor shall take care to avoid damage to any existing buildings, equipment, piping, pipe coverings,
electrical systems, sewers, sidewalks, landscaping grounds, above ground or underground installations or
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structures of any kind, and shall be held liable for any damage that does occur. Damage includes not only
mechanical damage but from leaks in the irrigation system being installed by the contractor, whether through
negligence or otherwise. The contractor shall adequately protect adjacent property as provided by law and shall
provide and maintain all passageways, guard fences, lights and other facilities for protection required by the
Public Authority for local conditions. The contractor shall securely cover all openings into the section of the
system he is working on and components of the system as it is being installed to prevent obstructions in the pipe
and the breakage, misuse or disfigurement of the equipment.

HANDLING OF MATERIALS
The contractor shall be responsible for correct procedures in on-site loading, unloading, stacking,
transporting, and handling all materials to be used in the system. The contractor shall avoid rough handling

which could affect the useful life of equipment. Pipe shall be handled in accordance with the manufacturer’s
recommendation on loading, unloading, and storage.

CLEANING PREMISES

The contractor shall continuously keep a neat and orderly area in which he is installing the system.
Disposal of rubbish and waste material resulting from the installation shall be continual. There shall be NO
waste materials or trash allowed in trenches.

MATERIALS
All materials are to be furnished as specified on drawings or in specifications.
SOLVENT CEMENT AND PRIMER

Solvent shall be IPS-721 or pre-approved equal.
Solvent shall be IPS-727 or pre-approved equal, When temperatures are below 40 Fahrenheit.

NOTE: In temperature below 32° Fahrenheit contractor shall not glue any pipe together.
Primer shall be IPS-70 or pre-approved equal.

ELECTRIC REMOTE CONTROL VALVE

100-PEB.-150-PEB.-200-PEB.

The electric remote control valve shall be a normally closed 24 VAC 50/60 cycle solenoid actuated
globe pattern with a balanced pressure diaphragm design. The valve pressure rating shall not be less than 200
PSIL.

The valve shall have a manual open/close control (internal bleed) for manual opening and closing of
valve without electrically energizing the solenoid. The valve shall have internal manual bleed to prevent
flooding of the valve box. The valve shall house a fully-encapsulated, one-piece solenoid with captured
plunger. The 24 VAC 50/60 Hz solenoid shall open with 19.6 VDC minimum at 200 PSI. At 24 VAC average
in rush current, it shall not exceed .41 amps. Average holding current shall not exceed .23 amps.
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The valve shall have a control port filter screen to filter out grit and prevent clogging of hydraulic
control parts.

The valve shall have a stainless steel flow control stem and cross handle for regulating or shutting off
the flow of water. The valve must open or close in less than one minute at 200 PSI and less than 30 seconds at
20 PSL

The valve construction shall be as such as to provide for all internal parts to be removable from the top
of the valve without disturbing the valve installation.

The valve shall be as manufactured by Rain Bird Sprinkler Manufacturing Corporation, Glendora,
California, or an approved equal.

ELECTRIC REMOTE CONTROL VALVE FOR DRIP
Valve for Drip shall be; XCZ-100-PRF only.

SPRINKLERS

SECTION Depending on location, area and if you are installing in a bed or in turf these are the
sprinklers that need to be installed.

SPRAYS
Sprinklers to be used in beds will be 1812-SAM-PRS-45.
Sprinklers to be installed in turf will be 1806-SAM-PRS-45.

NOZZLES
Nozzles shall be M.P. Rotors only.

ROTORS
Sprinklers to be installed in small turf areas will be 3504-PC-SAM-PRS.
Sprinklers to be installed in larger turf areas will be 5006-PL-PC-SAM-PRS.

See plans for requirements or other information for this project.

RAIN GAUGE
W.R.C. Wireless Rain Sensor Combo, installed in a lock box.
If Maxicom is in use a Rain Can must be used

LOCATION WIRE

Permanently mark all of your irrigation lines with TRACE — SAFE water blocking tracer wire (Color
Blue). Begin at the control valve and continue to the end of that line for every control valve. Also mark in the
same manner beginning at the backflow vault and run in all main line trenches including any wire trenches that
may be separate from the main line. See detail sheet.

If you have to start a new roll of wire or wire is broken, it must be repaired with a muletape wire
connector (trace-safe water blocking) number T-S 19IL, T-S 19, T-S 12-191IL T-S 12-19 TS-19-LC and covered
with an econo valve box or 10 inch if needed. You will also need to use them at the start of a run; main line and
each lateral line. There will be no exceptions to this stipulation.
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If you are irrigating a sports field you do not have to run Trace — Safe Wire on the fields.

CONTROL VALVE WIRE SPLICES

These splices will only be made by using 3SM-DBY’s; all splices will either be made in a control valve
box or a 6 inch econo box only.

SECTION INSTALLATION AND INSPECTION
INSPECTION OF WORK IN PROGRESS

The owner’s authorized representative shall be responsible for inspection of the contractor’s work which
is in progress. A representative may bring to the attention of the contractor any work which does not meet the
specifications of this contract and the contractor shall correct such work as brought to his attention.

STAKING OF SPRINKLER LOCATION

Staking of sprinkler locations shall be done by the contractor and approved by the owner’s
representative.

EXCAVATION
All excavation shall be unclassified and shall include all materials encountered.

It shall be the responsibility of the contractor to provide suitable backfill materials. This backfill
material shall be free from the rocks, large stones and other unsuitable substances which could damage the pipe
or create unusual settling problems. The minimum depth of cover over piping 6” and larger shall be 24”. The
minimum depth of cover over piping 4” and smaller shall be 18”. Backfilling will be done in 6” layers and
tamped after each layer is put in to prevent excessive settling in all lines.

No cutting of existing asphalt roadways shall be allowed. Contractor shall bore any required crossing of
existing roadways in an approved manner.

The contractor shall exercise reasonable care to avoid causing damage to any and all underground
utilities and structures.

The owner shall advise the contractor of any underground utilities or structure of which he is aware.
Utility locating services shall be called upon to pinpoint location of any underground utilities on site of the
project by the contractor.

INSTALLATION OF SYSTEM MAIN

Installation of the system main shall be in accordance with the manufacturer’s instructions and shall
proceed from the point of connection of supply for the system. Concrete thrust blocks shall be installed at any
directional change or tee in the pipeline in accordance with the pipeline in accordance with the pipe
manufacturer’s instruction.
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INSTALLATION OF LATERAL LINES

Lateral lines may be installed by standard trenching techniques or by “pulling in” pipe. If the pull-in
method is used, the pipe “plow shall be a vibratory type and equipped with a turf roller device to prevent tearing
of the “turf”. The “Mole” or “Bullet” which precedes the pipe and is used to form the opening for the pipe shall
be not less than 1” larger in diameter than the outside diameter of the pipe. Starting and finishing holes shall
not exceed a two foot square opening, which the sod removed from such holes is to be preserved and replaced.

Lateral pipes and fittings shall be installed in accordance with the manufacturer’s recommendations,
including the shaking-in of PVC pipe to prevent excessive strain when contracting in cold weather.

SPRINKLER HEADS

All sprinklers shall be installed on swing joints as shown in detailed drawings. When funny pipe is used
for spray heads be sure and use a marlex ell and a barb ell as a swing joint directly below sprinkler head. The
sprinkler head shall be installed so that the top is slightly below the finished grade level. If finished grade has
not been established, the sprinkler will be extended a minimum of 4” above existing level and marked with a
stake to prevent damage by equipment. Back fill around the swing joint and sprinkler shall be free of large
rocks, roots, or foreign debris. Hand tamp around heads, so heads do not move.

When finished grade has been established the contractor shall set heads with top slightly below the
finished grade level, below sod or sprigs.

NOTICE OF COMPLETION

When the contractor is satisfied that the system is operating properly, that it is balanced and adjusted,
that all work and cleanup is completed, he shall issue the notice of completion to the owner’s authorized
representative. The notice of completion shall include the required for final inspection with date and time
given.

FINAL INSPECTION WITH OWNER’S REPRESENTATIVE

The owner’s representative will respond to the notice of completion by the contractor and shall appear at
the given time for a tour of the project with the purpose of making it the final inspection. Any inconsistencies
to the specifications shall be noted by the owner’s representative and a written copy of corrections shall be
given to the contractor.

SECTION ACCEPTANCE OF THE SYSTEM

The owner may accept the system even though the corrections on the final inspection have not been
made by the contractor. In such a case, there will be deductions for the uncompleted or uncorrected work based
on previous provisions of these specifications. Such deductions shall be made from the final payment.
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SECTION AS-BUILT PLAN ACCEPTANCE

Acceptance of the system is based on the furnishing by the contractor of two sets of completed
as-built plans which is acceptable to the owner or owner’s representative.

TRAINING OF MAINTENANCE PERSONNEL IN OPERATION AND
MAINTENANCE OF SYSTEM

The contractor’s responsibility of training maintenance personnel in the operation and
maintenance of the system, as outlined in a previous section of these specifications, shall not be waived
due to acceptance of the system. If this responsibility is not fulfilled, the cost of obtaining this training
by the owner shall be shown as deduction in the final payment.

WARRANTY AND GUARANTEE CERTIFICATES

The contractor shall furnish a certificate of warranty registration and a guarantee of work for a
one year period from date of final acceptance of the system. Depending on the time of completion the
contractor will need to winterize the system and start it back up in the spring. Final payment for the
system shall not be made unless this certification is presented to the owner.
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ADDITIONAL. IRRIGATION MEASURES

GENERAL

Extent of underground irrigation system is shown on Drawings and in the schedules. Provide all labor, materials and
equipment required by or inferred from Drawings and Specifications to complete the Work of the Section. Provide
additional Work and materials required by local authorities at no extra cost to Owner. Contractor shall provide all
permits, applications, licenses and other qualifications to complete work at no additional cost to owner.

Reference Standards: American Society for Testing and Materials, Annual Book of ASTM Standards, latest edition.
Contracts: irrigation Work to a single firm specializing in irrigation installation, acceptable to Landscape Designer.
Codes and Standards: Perform Irrigation Work in compliance with applicable requirements of governing authorities
having jurisdiction. County regulations supersede these specifications. Notify Landscape Designer in writing of all
discrepancies immediately.

Do not make substitutions: If Contractor desires to make substitutions of materials; sufficient descriptive literature
and material samples must be furnished to establish the material as an equal substitute. In addition, Contractor must
state his reasons for desiring substitute materials. Submit this request and information to Landscape Designer.

Approval and Selection of Materials and Work: The selection of all materials and execution of all operations required
under the Drawings and Specifications is subject to the approval of Owner and Landscape Designer. They have the
right to reject any and all materials and any and all Work, which in their opinion does not meet requirements of the
Contract Documents at any state of operations. Contractor to remove rejected Work and or materials from Project

Site and replace promptly.

“As-Built” Drawings: Any changes in layout and/or arrangements of the proposed irrigation system, or any other
differences between proposed system and actual installed conditions are to be recorded by lrrigation Contractor in
the form of an “As-Built” Drawing. All drawings are to be clearly and neatly drawn on a Mylar sepia base of original
design provided by Landscape Designer. Provide Owner and Landscape Designer with a reproducible Mylar copy of
the “As-Built” Drawings before Work under this Contract will be considered for acceptance. All automatic and manual
valves, hose bibs or quick couplers and wire splice shall be shown with actual dimensions to reference points so they
may be located easily in the field. Submittal of approved “As-Buiit” Drawings will preclude any Application for Final
Payment by Contractor.

Delivery, Storage and Handling: Deliver material and equipment in such a manner as to not damaged parts or
decrease the useful life of equipment.

Store materials away from detrimental elements. Coordinate with General Contractor to secure a safe staging area.
Handle, load, unload, stack and transport materials for irrigation system carefully to avoid damage. Handle pipe in
accordance with Manufacturer” recommendations.

Verify Tap: Test water conditions, as they exist immediately down stream from tap: if they do not meet design
demands, notify Landscape Designer immediately of existing conditions.

The irrigation system is designed to operate under the following conditions; a minimum of 60 psi of water pressure at
tap and at least 60# gpm available water supply from existing tap & meter. Verify working conditions by Irrigation

Contractor

Job Conditions: Insurance on imigation materials or equipment stored or installed is the responsibility of Irrigation
Contractor. Such insurance shall cover fire, theft and vandalism. Should Contractor elect not to provide for such
insurance, he will in no way hold Owner responsible for any losses incurred by the aforementioned acts. The
Contractor is responsible for all costs incurred in replacing damaged or stolen materials.

Obtain all required permits and pay all required fees, at no additional cost to Owner. Any penalties imposed due to
failure to obtain permits or pay fees are the responsibility of the Contractor.

Provide and maintain all passageways, guard fences, warning lights and other protection devices required by local
authorities.

Existing site improvements shall be performed in a manner that will avoid possible damage. The Contractor is

responsible for any damage of a mechanical nature as well as damage resulting from leaks in irrigation system
whether due to negligence or otherwise. Keep project site clean and orderly at all times during construction.

Sleeves are to be installed by the Irrigation Contractor.
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Coordination and scheduling for excavation of sleeve ends is the responsibility of the Irrigation Contractor.
Coordinate and schedule all Work with General Contractor.

Damages resulting from irrigation installation to Work of other trades must be repaired at the expense of Contractor in
a timely fashion.

Make adjustments to system layout as may be required and requested to provide complete coverage at no additional
cost to Owner.

Warranty: All Work for a period of one year, starting on Date of Substantial Completion, against defects in material,
equipment, Workmanship and any repair required resulting from leaks or other defects of Workmanship, material or
equipment.

Repair unsatisfactory conditions promptly at no cost to Owner.
Owner may make emergency repairs without relieving the Contractor of this warranty obligation.

Irrigation Contractor to repair settling of backfilled trenches occurring during warranty period, including restoration of
damaged plantings, paving or improvements resulting from settling of trenches or repair operations.

Respond to Owner’s request for repair Work within ten days. If not, Owner may proceed with such necessary repairs
at Contractor's expense. In addition, Contractor shall be held responsible for replacement of any plant material (tree,
shrubs, sod or seed) that becomes damaged or dies due to a lack of water during periods in which irrigation system is
inoperable.

PRODUCTS:
Specific requirements conceming the various materials and arrangements which safe to be installed are shown on

drawings.

Quality and Size: Material specified by name and/or model number in the Specifications, on the site or detailed
drawings are used for the purpose of identification of materials and to insure specific use of that material in the
construction of the system. No substitutions will be permitted without approval. (See Substitutions).

Plastic pipe for all main lines and laterals is Class 200 PVC Type 1120 or 1220 as manufactured Cabot, John-
Mansville (or approved equal) unless otherwise specified herein or on the drawings.

PVC pipe is to be continuously marked with Manufacturer's identification, type, class and size and installed with these
markings on the tope of the pipe.

All fittings should be Schedule 40 PVC Type 1, of domestic manufacture and identified as to pressure rating or
schedule.

Solvent Weld: Solvent weld for PVC pipe over 20’ length must be installed with standard 20* length sections.
Unnecessary joints or couplings are not acceptable.
Risers: no risers will be used.

Electric Wiring: All 110 volt AC wiring to controller must consist of three wires: one black, one white and one ground.
Electrical service to be provided by General Contractor unless otherwise directed by Owner.

All splices in controlier wiring shall be waterproofed by using 3M DBY'S wire connectors.

All control wiring shall be 24-volt solid wire U.L. approved for direct burial in ground. Minimum wire size: 14 gauge
station, 12 gauge common.

All control wiring and wiring connections from controller to valves shall be inciuded in this contract.

Sprinkler Heads: Provide as indicated on the plan. Heads perform to Manufacturer’s specifications conceming radius
of throw and volume in gallons per minute at given pressure. All sprinkler heads are on swing pipe and hose bibs are
to be on triple elbow swing joints.
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Automatic Controller: Is to be installed in the location (shown on drawings/identified by owner's representative). The
controller location will be accessible as shown on drawing for maintenance. Provide for the possibility of making
minor timing adjustments to the controller in the field.

Provide controller specified on drawing; fully automatic capability as well as manual operation of the system.

Irrigation Contractor to coordinate sleeve through wall for imrigation controller (with General Contractor). If installed
outside coordinate sleeve through concrete slab for irrigation controller (with General Contractor).General Contractor
to provide power to controller. Coordinate with General Contractor.

Provide controller specified on drawing that operates on a minimum of 110 volts AC power input and is capable of
operation of 24-volt AC electric remote control valves, with a reset circuit breaker to protect from overload.
Contractor is responsible for connection to 100V AC power to controller.

Stations: Each station shall have a time setting knob that can be set for variable timing in increments from 6 to 60
minutes, or set to omit the station from irrigation cycle.

The controller, Rainbird ESP — MC-24- SS shall have a 14-day calendar dial and a 24-hour clock dial with 23 captive
hour pins for programming irrigation cycle start times. A master “on-of” switch shall allow the valve power output to
be interrupted without affecting the controller.

Controller Construction: The controller must be constructed so that all internal parts are accessible through controller
door without disturbing cabinet installation.

Water Meter: Coordination of meter installation is the responsibility of the Irrigation Contractor. Uniless installed by
Utilities.

Backflow Preventer: To be installed by Irrigation Contractor. Provide Watts Double Check Assembly Backflow
Preventer Model 007. The backflow preventer is a double check valve assembly type, capable of having a flow rate
of 80 gpm, with a pressure loss not to exceed 5 psi and suitable for supply up to 150 psi. The backflow preventer
body to be bronze, intemal parts stainless steel and check valve assemblies with tight seating rubber. The backflow
preventer assembly must include two gage valves for isolating unit and two ball valve test clocks for testing unit to
insure proper operation. Provide backflow preventer as manufactured by Watts Sprinkler Manufacturing Corporation.
Unless installed by Utilities.

Pressure Regulator: Provide Wilkins #600 or equal.

Mastervalve: Rainbird # electric remote control valve w/brass body and bonnet. Valve shall be wired to open and
close with each circuit valve. Size based on mainline.

Valve Boxes: Ametek 12" rectangular valve box with cover or jumbo mechanical box with cover and Ametec 10°
round valve box with cover as indicated on drawings. Place a minimum of 6" depth of gravel under each valve box,
meter, and pressure regular and backflow preventer box.

Sleeves: Class 200 PVC Pipe Type 1120 or 1220: Size as indicated on Detail by Irrigation Contractor.

Hose Bibs: Hose bibs shall have an all cast brass or bronze body. Hose bibs to be %" inside diameter and shall be
installed below grade in Ametek 12" x 18" valve boxes. The cover over hose bib boxes shall be clearly marked with
“non-potable water”.

Control Valves: Provide Rainbird Electric Remote Control Valve (size as indicated on Plan). Valve to conform to
Manufacturer's Specifications conceming performance and at a given pressure.

Surge Protection Equipment: Provide General Electric Lightning Arrestor #GL 15 CC B 007 for controllers not
equipped with primary surge protection.

Provide secondary surge protection installed on the 24V AC valve control wiring for systems controlling 24V AC
solenoid operated vaives.

The irrigation Contractor is responsible for determining whether the above mentioned surge protection equipment is
provided for in controller as a “built-in” unit or if it must be supplied and installed separately.

Isolation Valves: Provide all gate valves for isolation purposes allowing full diameter opening when in full open
position.
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Manually operated valves shall be same size as mainiine.

Automatic Drain Valves: Install at low point for each lateral line “Rainbird 16AP" drain valve in gravel sump 12" x 12"
in size and with a minimum of 18" of cover over sump. Miscellaneous System Components: Provide risers, reducers,
couplings, adapters, and fittings as necessary to complete irrigation system.

EXECUTION

Provide a competent superintendent and necessary assistants on the job while Work is progress. The
Superintendent represents Contractor in all functions and directives given to him by Owner are binding as if given to
Contractor in person.

During the installation Landscape Designer or the owner’s representative may make regular site visits and reject any
Work and materials that do not meet the Standards called for in Contract Documents. Rejected work must be
promptly corrected and no time extension will be allowed for this reason.

Inspection: inspect project area prior to start of Work to determine that all site conditions are acceptable for irrigation
Work to begin. Inform Landscape Designer of unsuitable conditions. Do not proceed with installation of irrigation
system until unsatisfactory conditions have been comected in a manner acceptable to installer.

Preparation: Flag all existing underground utilities prior to trenching and/or boring operations. Obtain utility locations
from Owner an/or General Contractor and Utilize utility locating services when necessary.
Excavation: All excavation is unclassified and includes all materials encountered.

Prior to excavation, remove sod, preserve and replace after backfilling is completed.

After excavation and backfilling is completed, regrade trenched area consistent with surrounding area and re-
establish with 100 percent pure of type grass existing. Maintain as necessary for establishment and survival of grass.

Backfill material is to be free from rock, large stones and other unsuitable substances that could damage the pipe or
create unusual settling problems. Back fill in 6” layers and tamp after each layer to prevent excessive settling.

Backfill trenches containing plastic pipe when pipe is cool to avoid excessive contraction in cold weather. Such
backfilling can be done in early moming hours or pipe may be water cooled prior to backfilling procedures.

Backfill material evenly in lifts not to exceed 6" and compact to 100 percent of maximum density.

Contractor is responsible for establishing compaction in trenches equal to or exceeding overall compaction of paving
base.

Leave top of trench ready for asphalt by others. Minimum depth of cover of all pipe is as follows:

%" — 1" pipe — minimum depth cover is 12"

1 %" — 1 %" pipe — minimum depth cover is 18°.

Sleeving: Location of sleeving shown on plans is schematic. Sleeving Contractor to make adjustments necessary to
accommodate existing vegetation, utilities and other existing conditions. Repair of damage to existing utilities,
structures or other construction resulting from installation of sleeves is the responsibility of Sleeving Contractor.
Verify those installed previous by others. Install PVC sleeves according to detail.

Pipe Joints: Follow Manufacturer's Recommendation.

Solvent weld PVC pipe, assemble according to Manufacturer's Recommendations, using appropriate PVC pipe
cleaner/primer and solvent cement.

PVC to metal connection, Work metal connection first then use Teflon pipe fitting
Main line shall be installed according to Manufacturer's Recommendations.

Pipe and Fittings Installation: Install according to Manufacturers Recommendations including snaking-in of PVC pipe
to prevent excessive strain when contracting in cold weather. Solvent weld fittings must conform to Schedule 40 or
Schedule 80 PVC dimensions and specifications for solvent weld fittings and as manufactured by Lasco, Inc.

Lateral lines and risers shall be as follows:

Install according to Manufacturer's Recommendations using standard techniques.

Combine lateral lines and main supply lines in common trenches wherever possible with specified minimum depth of
coverage over all pipe (see Backfilling).
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No risers.

Exchange of 4” pop-up to 12” high pop-in field by Landscape Designer is incidental.
Plug lines immediately upon installation to minimize infiltration of foreign matter.
Flush lateral lines and risers prior to installation of sprinkler heads.

No risers.

Sprinkler Heads: Low pop-up sprinkler heads shall be installed in such a manner that tip is 1" above finished grade.
Where finish grade has not been established, extend a riser a minimum of 12" above existing grade to mark location
of head. After finish grade is established, install heads at specified height on trip elbow swing joint; or flex pop when
specified.

High pop-up heads: High pop-up shrub heads shall have the finished height determined by Landscape Designer.

Backfill around sprinkler head assembly in such a manner that sprinkler head is stabilized so that no lateral motion is
exhibited during operation.

Height of all heads in bed areas to be determined in the field by Landscape Designer.

Install control wire in orderly fashion, locate in main line trench. Bundle wires together and tape at 10’ intervals.
Position wires under main line.

Aliow for contraction of wires by providing looped slack at directional changes in supply line.

Keep wire splices to a minimum. All splices shall be waterproofed by using "3-M DBY’S" wire connectors. All splice
locations to be indicated on “as-built drawings”.

Pass Wires under existing or future paving, construction, etc. through PVC sleeves provided by Irrigation Contractor,
Control Equipment: Install automatic valves and controller according to Manufacturer's Recommendations.
Appropriate locations are shown on the drawings.

Valve Boxes: All valves are to be housed in valve boxes. Install according to Manufacturer's Recommendations and
according to details. Position boxes at a height that will not cause them to interfere with maintenance machinery
(e.g., mowers) and such that soil and mulch do not wash into the box. Locate all valve boxes within plant bed areas
wherever possible.

Install surge protection equipment on primary (110 VAC) power lines. Connect each surge protect unit to at least on
5/8" diameter by 9' long copper clad grounding electrode driven into the soil to its full depth. Place electrodes no
closer than 2’ from controller cabinet or any control or power wire. Be consistent in locating ground rods throughout

installation with respect to controller position and not locations on “As-Built” Drawings.

Ground wire between surge protection device and grounding electrode to be single strand bare copper wire at least
one size greater than wire supplying power to control unit. Route ground wire away from power and control wires
where possible.

When it is necessary to pass through controller cabinet wall use two #L-70 copper grounding lugs and brass bolt as
noted in detailed drawings. Use #WE 5/8" ground rod clamp (single piece and bolt) to make connection between
ground rod a minimum of 10°. Cover the top of rod and clamp with a Toro #850-00 cover with lid at grade level.

Balancing and Adjusting: Balance and adjust the various components of system so that overall operation of the
system is most efficient. This includes synchronization of controllers, adjustment to pressure regulators, part circle
sprinkler heads and individual station adjustments on controliers. The Contractor has the right to call in the Designer
or Owner’s Representative to aid in balancing and adjustment of system.

Operational Testing: Upon completion of irrigation system and after head installation, test entire system for proper
operation. Fiush all air from system and check components for proper operation.

“As-Built" Drawings: “As-Built” Drawings are to include locations of all wire splices, valves (automatic and manual)
with triangulated measurements to each location as well as any deviations in location of piping and heads as
represented by Contract Documents.

Owner Orientation: Upon completion of Work and final acceptance by Owner and Landscape Designer, Contractor is
responsible for orientation of maintenance personnel in the operation, maintenance and repair of system. Fumish
copies of all available parts lists, trouble-shooting lists and specification sheets to Owner prior to final payment.
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Set initial watering schedules and programming on automatic controllers at the direction of Landscape Designer.
Changes in schedules and programming and instructions on how to make such changes are under the responsibility
of the Landscape Designer.

Winterizing the System: If Owner requires, irrigation piping must be winterized by first blowing system clear of water
using compressed air (80 psi minimum) admitted into piping at a quick coupling valve or hose bib located at a higher
elevation on the system piping. Activate individual zones; higher zones first, then proceed successively through the
system towards lower elevations. Proceed through all zones twice. The air compressor used to winterize system
must have an engine separate from compressor tanks to prevent high temperature air from being injected directly into

PVC piping.

Clean Up: During Irrigation Work, keep project site clean and orderly. Upon completion of Work, clear grounds of
debris, superfluous materials and all equipment. Remove from site to the satisfaction of Landscape Designer and
Owner.

Protection: Protect Irrigation Work and materials from damage due to irrigation operations, operations by other
contractors, trades and trespassers. Maintain protection until Date of Substantial Completion. Cover all openings into
system as it is being installed to prevent obstructions in pipe and breakage, misuse or disfigurement of equipment.

Contractor is responsible for theft of equipment and material at job site before, during and after installation, until Date
of Substantial Completion of the Work in total.

Inspection and Acceptance: Upon completion of Work, notify Landscape Designer and Owner at least three days
prior to requested Date of inspection for Substantial Completion. Prior to contacting Landscape Designer for the
purpose of demonstrating all or any part of the system, thoroughly test the system for proper operation and make
adjustments and replace any defective parts prior to inspection for Substantial Completion. Where inspected
irrigation Work does not comply with requirements, replace rejected Work promptly, within two weeks of inspection.
In unusual circumstances Owner may grant a longer time period. If such replacements are not completed within time
specified, Contractor may be considered to be in default of Contract and Owner may use Contract Retainage to hire
other Contractors to finish the Work.

ACCEPTANCE AND GUARANTEE

Substantial Completion: Submit written requests for inspection for Substantial Completion to Landscape Architect at
least three calendar days prior to anticipated Date of Inspection and Testing. Substantial Completion cannot be
granted, and at the same time no further applications for payment shall be approved for more than 85% of contract
until there has first been a walk-through for head coverage. At this time the Landscape Designer and the Owner’s
Representative will prepare a “punch list” that consists of items to be addressed and corrected by Contractor
immediately. Depending on the extent of the Work on the “punch list’, the Landscape Designer and the Owner's
Representative will determine whether Substantial Completion is to be granted at that time or at a later date, pending
the completion of the “punch list".

Submit record drawings and maintenance manuals to Landscape Designer with written request for inspection.

Review “punch list” Work jointly with the Owners Representative and Landscape Designer for Substantiai Completion
of total (contract) Work.

Upon satisfactory completion of repairs and replacements and completion of “As —Built" drawings, Landscape
Designer and the Owners Representative will verify system for Substantial Completion and issue AIA Certificate of
Substantial Completion if all items on “punch list” have been completed. If necessary another “punch list" will be
written to itemize any deficiencies still existing and will be attached to AIA Certificate. Contractor shall complete all
“punch list” items if possible within 30 days while continuing maintenance.

Date of Substantial Completion: Date of Substantial Completion will constitute beginning Date of One-Year
Guarantee.

This Date also constitutes the beginning of the warranty responsibilities and acceptance by Owner and Landscape
Designer.
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Guarantee all Work, products, equipment and materials for one year, beginning at Date of Substantial Completion as
per Written Letter of Notification.

Make good any damage, loss, destruction or failure. Repairs and replacements shall be done promptly and at no
additional cost to Owner.

Repair damage to grade, plants and other Work or property as necessary.

If replacement are not acceptable during or at end of Guarantee Period Owner may elect either subsequent
replacement or credit. Replacement products shall have a similar one-year guarantee from time of replacement.

Guarantee applies to all unacceptable conditions or losses with exception of those due to acts of nature, vandalism or
Owner neglect, as determined by Landscape Designer. Acts of Nature include, but nay not be limited to, high winds
or hurricane or tomado force, sleet, hail, freezing rain and extreme cold (as determined by Landscape Designer.

Final Inspection and Acceptance: One year after the Date of Substantial Completion of Work in total, the Landscape
Designer and Owner will inspect Work for Final Acceptance. Upon satisfactory completion of repairs and/or
replacements Landscape Designer certifies, in writing, the Final Acceptance of Work.

At the end of Guarantee Period and upon request for inspection, jointly review all guaranteed Work for Final
Acceptance.

Submit written request for inspection for Final Acceptance to Landscape Designer at least two weeks prior to
anticipated Date of Inspection; include list of Work Substantially Complete and list of Work replaced during Guarantee
Period.

Upon completion by Contractor of all required replacements, Owner and Landscape Designer will confirm the Date of
Final Acceptance of Work.

Applications for Payment will be covered in the general contract.
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CLINTON AVENUE PERFORMING ARTS PROJECT
Project No. 65-15-SP33
July 29, 2015

Addendum #4

The bid opening for this project is postponed from July 29, 2015 at
10:00 a.m. to July 31, 2015 at 10:00 a.m. in the 1* Floor Conference Room,

320 Fountain Circle, Huntsville, Alabama.

Attachment “A1” is amended as follows:

Replace bid quantities with “replacement”, Attachment “A2”. Piease use the revised attachment to submit bid
pricing; all bids must be submitted using Attachment “A2”. Contractors are authorized to download revised
quantities from website and paste to a CD-RW (preferably in a live/flash drive format) which must be submitted
with the original bid packet. In addition, two hard copies must be signed and submitted with original bid packet.
Bid must be submitted from the file (Quantities) provided and downloaded from the City of Huntsville’s website.
Failure to do so may be cause for rejection of bid. The City reserves the right to reject any altered bid resulting
from aitering the bid CD in any manner. Contractors should be mindful of making changes to formatting aiready
established in column for Bid Unit Price, as it may affect the outcome of their bid. In order to verify calculations
are correct, Contractor may choose to manually multiply those unit costs x bid quantities to ensure extensions are
correct, prior to printing and submitting with bid packet. If a price discrepancy is found on the CD-RW, or the
correct version of bid quantities is not submitted on the CD-RW which corresponds to the printed hard copy, then
printed hard copy prices submitted with original bid documents, with Contractor signature, will prevail. However,
calculations must be accurate and will be verified manually.

The Star of Alabama

P. Q. Bex 308 - Huntsville, AL 35804-0308 - Phone 256-427-5300 - FAX 256-427-5325
www_huntsvilleal.gov
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e Any bidder who designates a change on the outside of the envelope understands that
any deletions or additions designated, bidder must further indicate the particular bid item
relative to the deletion or addition, even if the deletion or addition references to deduct or
add to the Total Base Bid.

Attachment: Revised Quantities-Attachment “A2”

END OF ADDENDUM #4
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HUNTSVILLE
Nathy Martin, P.E. : —

Dicecoor Urban Development Department
CteyEayinae: Engineering Division

CLINTON AVENUE PERFORMING ARTS PROJECT
Project No. 65-15-SP33
July 30, 2015

Addendum #5

Attachment “A2” is amended as follows:

Replace bid quantities with “replacement’, Attachment “A3”. Please use the revised attachment to submit
bid pricing; all bids must be submitted using Attachment “A3”. Contractors are authorized to
download revised quantities from website and paste to a CD-RW (preferably in a live/flash drive format)
which must be submitted with the original bid packet. In addition, two hard copies must be signed and
submitted with original bid packet. Bid must be submitted from the file (Quantities) provided and downloaded
from the City of Huntsville’s website. Failure to do so may be cause for rejection of bid. The City reserves
the right to reject any altered bid resulting from altering the bid CD in any manner. Contractors should be
mindful of making changes to formatting already established in column for Bid Unit Price, as it may affect the
outcome of their bid. In order to verify calculations are correct, Contractor may choose to manually multiply
those unit costs x bid quantities to ensure extensions are correct, prior to printing and submitting with bid
packet. If a price discrepancy is found on the CD-RW, or the correct version of bid quantities is not
submitted on the CD-RW which corresponds to the printed hard copy, then printed hard copy prices
submitted with original bid documents, with Contractor signature, will prevail. However, calculations must be
accurate and will be verified manually.

» Any bidder who designates a change on the outside of the envelope understands
that any deletions or additions designated, bidder must further indicate the particular
bid item relative to the deletion or addition, even if the deletion or addition references
to deduct or add to the Total Base Bid.

The Star of Alabama

P. O. Box 308 - Huntsville, AL 35804-0308 - Phone 256-427-5300 - FAX 256-427-5325
www.huntsvilleal.gov
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QUANTITIES REVISION:

Delete:

Hem-34

Add:

Item 34 Mobilization 1.0000 LS

Attachment: Revised Quantities-Attachment “A3”

END OF ADDENDUM #5
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CERTIFICATION OF COMPLIANCE WITH TITLE 39, CODE OF ALABAMA

In accordance with Code of Alabama (1975) §39-5-1(b), I hereby certify that the contract with
Reed Contracting Services, Inc., in the amount of EIGHT HUNDRED SEVENTY-TWO THOUSAND
FIFTY-TWO AND .43/100 DOLLARS ($872,052.43), for Clinton Avenue Performing Arts Project,
Project No. 65-15-SP33, which is being submitted to the City Council of the City of Huntsville for approval
on this the 13th day of August, 2015, has been let in accordance with Code of Alabama, Title 39 and all

other applicable provisions.
A
/ .
ot s By
Kt erh

Kathy Martin [/ -
Director of City Engineering
City of Huntsville

E-VERIFY -~ NOTICE

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of Alabama
(1975) § 31-13-1 through 31-13-30 (also known as and hereinafter referred to as “ the Alabama
Immigration Act”) as amended by Act No. 2012-491 on May 16, 2012 is applicable to all competitively bid
contracts with the City of Huntsville. As a condition for the award of a contract and as a term and
condition of the contract with the City of Huntsville, in accordance with § 31-13-9 (a) of the Alabama
Immigration Act, as amended, any business entity or employer that employs one or more employees shall
not knowingly employ, hire for employment, or continue to employ an unauthorized alien within the State
of Alabama.

During the performance of the contract, such business entity or employer shall participate in the E-Verify
program and shall verify every employee that is required to be verified according to the applicable federal
rules and regulations. The business entity or employer shall assure that these requirements are included in
each subcontract in accordance with §31~13-9(c). Failure to comply with these requirements may result in
breach of contract, termination of the contract or subcontract, and possibly suspension or revocation of
business licenses and permits in accordance with §31-13-9 (e) (1) & (2).

Code of Alabama (1975) § 31-13-9 (k) requires that the following clause be included in all City of
Huntsville contracts that have been competitively bid and is hereby made a part of this contract:

“By signing this contract the contracting parties affirm, for the duration of the agreement, that they will not
violate federal immigration law or knowingly employ, hire for employment, or continue to employ an
unauthorized alien within the State of Alabama. Furthermore, a contracting party found to be in violation
of this provision shall be deemed in breach of the agreement and shall be responsible for all damages
resulting therefrom.”

Reed Contracting Services, Inc.
{Company)

BY: &_CQ.\ ¥

(Authorized Representdfjve)




